
भारतीय राष्ीय उपभोका सहकारी संघ मयायादत
National Cooperative Consumers’ Federation of India Ltd

PUNE (Under Ministry of Consumer Affairs, Food Public Distribution)
201, Poonam Plaza, 694/2B, Market Yard Road, Pune - 411037

Phone: 020-24275787, Mob - 7065085780 E- mail id: nccfpune@gmail.com

NCCF/PUNE/BUSS/2023-24/99 Date – 29.01.24

SHORT TENDER NOTICE

Pune Branch of NCCF invites Tenders from Empanelled Business Associates of NCCF for following

work.

1 - Name of Work - Providing, fixing, installation, commissioning of IoT based data transmission
system along with customized solutions and smart intelligent reconnaissance system with alternative
power backup and smart intelligent interface connectivity etc. complete etc. complete at Dolwahal and
Nagothane Dam.

2- Estimated Cost of work –Rs. 99,98,614/-

3- Cost of Tender Documents – Rs. 2000 /- + Rs.360 /- GST (Not refundable).

4-Earnest Money Deposit (EMD) by online payment or through DD (No interest will be paid) –
Rs.1,00,000 & Security money Rs.2,00,000/-

5-Date and Time of start of Tender Submission –23/01/2024
6-Last Date and Time of Tender Submission –05.02.2024 at 05.30 PM.

7-Date and Time of Tender Opening – 05.02.2024 at 06.00 PM.

8-Place of Tender Opening- Office of Branch Manager Pune, NCCF

9-Account Details for Depositing EMD

Name of Account Holder- NATIONAL CO-OP CONSUMERS FED

Account Number- 16840200000608

Name of Bank and branch- UCO Bank MUKUND NAGAR-PUNE.

IFSC Code - UCBA0001684
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भारतीय राष्ीय उपभोका सहकारी संघ मयायादत
National Cooperative Consumers’ Federation of India Ltd

PUNE (Under Ministry of Consumer Affairs, Food Public Distribution)
201, Poonam Plaza, 694/2B, Market Yard Road, Pune - 411037

Phone: 020-24275787, Mob - 7065085780 E- mail id: nccfpune@gmail.com

Terms and Conditions:

1-For all works having estimated cost of work more than Rs 5.0 Lakh value, Bidders must have an
Experience of successful completion of similar nature of work of minimum 25 % of the Tender value
in last 5 years. Completion certificate of Competent Authority of Concerned Department shall be
enclosed.

2- Selection of the bidder will be made on the basis of maximum margin offered for NCCF and lowest
rate quoted.

3- NCCF Shall be at liberty to distribute 40 % of the total tendered quantity of materials amongst
other than L1 bidders subject to acceptance of L1 rates by other than L1 bidders and fulfillment of
eligibility criteria by them.

4- NCCF shall terminate the empanelment of a Business Associate if they have competed against
NCCF in any bid either individually, as a partner or in a Joint Venture.

5-All successful bidders will have to deposit a Security Deposit (SD) of 2 % (Nil for empaneled
suppliers of NCCF for works up to Rs 10.0 Lakhs) of awarded value. EMD of successful bidders can
be included as SD whereas in case of unsuccessful bidders, it will be refunded. No interest will be
paid on SD money.

6-NCCF shall be at liberty to postpone/ cancel the tender and accept or reject any bid.

7- Terms and conditions would remain same as mentioned in the tender schedule enclosed herewith.

DATED – 29.01.24.

Sd/-
BRANCH MANAGER

National Cooperative Consumers’ Federation of India Ltd
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Contractor  No. of Corrections   SDE                 Executive Engineer 
             ISD Kolad                RID Kolad 

 
Tender ID: 

E-Tender Notice No. 

 

 

 
 

WATER RESOURCES DEPARTMENT 

KOKAN REGION, MUMBAI  

THANE IRRIGATION CIRCLE, THANE 

RAIGAD IRRIGATION DIVISION, KOLAD 

e-Tender Paper 

https://mahatenders.gov.in 

B-1 AGREEMENT 

NAME OF WORK: - 

Providing, fixing, installation, commissioning of IoT based 

data transmission system along with customized solutions 

and smart intelligent reconnaissance  system with 

alternative power backup and smart intelligent interface 

connectivity etc. complete  etc. complete at Dolwahal and 

Nagothane Dam. 

 

AMOUNT PUT TO TENDER:   Rs. 99,98,614/- 

 
EXECUTIVE ENGINEER 

RAIGAD IRRIGATION DIVISION 
KOLAD - RAIGAD 

GOVERNMENT OF MAHARASHTRA 
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Contractor  No. of Corrections   SDE                 Executive Engineer 
             ISD Kolad                RID Kolad 

GOVERNMENT OF MAHARASHTRA 
WATER RESOURCES DEPARTMENT 

 
Name of Work:  Providing, fixing, installation, commissioning of IoT based data 

transmission system along with customized solutions & smart 

intelligent reconnaissance  system with alternative power 

backup and smart intelligent interface connectivity etc. complete  

etc. complete at Dolwahal & Nagothane Dam. 

 

 

CERTIFICATE 
 
 

“Certified that I have scrutinized the tender document 

thoroughly and I have gone through each and every page 

of Tender Document and satisfied with the same. There is 

no blank space, omission or any discrepancies left in the 

Tender Document” 

 
 
Tender Amount: - Rs. 99,98,614/- 

 
 
 
 
 

Sub-Divisional Engineer 
Bhira HEP Sub Division  

Rawalje. 
 

Divisional Accounts Officer, 
Raigad Irrigation Division 

Kolad - Raigad 
 

 
 
 
 
 
 

EXECUTIVE ENGINEER 
RAIGAD IRRIGATION DIVISION 

KOLAD – RAIGAD 
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Contractor  No. of Corrections   SDE                 Executive Engineer 
             ISD Kolad                RID Kolad 

NAME OF WORK :  Providing, fixing, installation, commissioning of IoT based data 

transmission system along with customized solutions & smart 
intelligent reconnaissance  system with alternative power backup 
and smart intelligent interface connectivity etc. complete  etc. 
complete at Dolwahal & Nagothane Dam. 

INDEX 
 

Sr. 
No. 

DESCRIPTION PAGES 

From To 

1 Disclaimer   

2 General Information of Contract   

3 Brief Tender Notice   

4 Detailed Tender Notice (e-TenderingProcedure)   

5 Work Specific Information   

6 Affidavit   

7 Model Form of Bank Guarantee Bond   

8 Eligibility Criteria   

9 Appendix-D   

10 Proforma-I Proforma-II, Proforma-III   

11 Undertaking-I, Undertaking-II, Undertaking-III   

12 Declaration of Contractor   

13 General Description and Scope of work   

14 Printed ‘B-1’ Agreement Form   

15 Tender for Work   

16 Price Variation clause   

17 Additional General Condition   

18 Additional Condition for Materials   

19 Arrangement of Materials   

20 Additional Specifications   

21 Drawings   

22 Schedule ‘A’   

23 Schedule ‘B’ and Item wise specification   

24 Schedule ‘C’   
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Contractor  No. of Corrections   SDE                 Executive Engineer 
             ISD Kolad                RID Kolad 

DISCLAIMER 
 

1. Detailed Time Table for the various activities to be performed in e-

tendering process by the Tenderer for quoting their offer is given in 

this Tender Document under "Tender Schedule", Contractor should 

carefully note down the cut-off" dates for the carrying out each e-

tendering process / activity. 

 

2. Every effort is being made to keep the Website uptodate and running 

smoothly 24x7 by the Government and the Service Provider. However 

Government takes no responsibility, and will not be liable for, the website 

being temporarily unavailable due to any technical issue at any point of 

time. 

 

3. In that event Water Resources Department will not be liable or 

responsible for any damages or expenses arising from any difficulty, error, 

imperfection or inaccuracy with this Website, it includes all associated 

services, or due to such unavailability of the Website or any part thereof or 

any contents orany associated services. 

 

4. Tenderers must follow the timetable of e-tendering process and get their 

activities of e-tendering processes done well in advance so as to avoid any 

inconvenience due to unforeseen technical problem if any. 

 

5. Water Resources Department will not be responsible for any incomplete 

activity of e-tendering process of the tenderer due to technical error/failure 

of website and it cannot be challenged by way of appeal, arbitration and in 

the Court of Law. Contractors must get done all the e-tendering 

activities well in advance. 
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Contractor  No. of Corrections   SDE                 Executive Engineer 
             ISD Kolad                RID Kolad 

 

GOVERNEMENT OF MAHARASHTRA 
 

WATER RESOURCES DEPARTMENT 
 
ORIGINAL AGRREMENT 
NO. 
 

; B-1/----------------------------------------------------------------- 

NAME OF WORK ; Providing, fixing, installation, commissioning of IoT 
based data transmission system along with 
customized solutions & smart intelligent 
reconnaissance  system with alternative power 
backup and smart intelligent interface connectivity 
etc. complete  etc. complete at Dolwahal & 

Nagothane Dam. 
Name of Contractor 
 
 

; ----------------------------------------------------------------------- 

Date of Receipt of 
Tender  
 

; ------------------------------------------------------------------------ 

No.& Date of Work 
Order 
 

; ----------------------------------------------------------------------- 

Amount Put to Tender   ; Rs. 99,98,614/- 
 

Percentage Quoted 
 

; ---------------------------------------------------------------------- 

Amount of Contract 
 

; ---------------------------------------------------------------------- 

Date of 
Commencement 
 

; ---------------------------------------------------------------------- 

Time stipulated 
forcompletionofwork 

; ---------------------------------------------------------------------- 

Date of Completion as 
per Agreement 

; 12 (Twelve) Calendar Months from the date of 
written order to start work, which will include the 
monsoon period 

Actual Date of 
Completion 
 

; ---------------------------------------------------------------------- 

Reference to sanction 
of tender 
 

; ---------------------------------------------------------------------- 

Extension of time limit ; 1)  ------------------------------------------------------------------ 
 

; 2)  ------------------------------------------------------------------ 
 

; 3)  ------------------------------------------------------------------ 
 

Certified that this 
Agreement Contains 
 

; Pages No. 1 to 173 
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Contractor  No. of Corrections   SDE                 Executive Engineer 
             ISD Kolad                RID Kolad 

E-Tender Notice No.11 For 2023-24 

GOVERNMENT OF MAHARASHTRA 

WATER RESOURCES DEPARTMENT 

Konkan Irrigation Development Corporation, Thane 

Thane Irrigation Circle, Thane 

Raigad Irrigation Division, Kolad, Tal.Roha, Dist.Raigad 

Main Portal:- https://mahatenders.gov.in 
Online electronic bids in 'B-1' Form for below mentioned work is invited by the 

Executive Engineer, Raigad Irrigation Division, Kolad from eligible and capable 

Contrctors Tender documents will be available on the website 

https://mahatender.gov.in. Main Tender Documents are available for online bid 

preparation and submission on webisite from below. Right to reject any or all 

tenders is reserved by the Executive Engineer, Raigad Irrigation Division, Kolad. 

Any conditional tender will be summanly rejected. 

Sr. 

No. 

Name of work Estimated 

Cost (Rupees) 

Earnest 

Money 

(Rupees) 

Security 

Deposit 

(Rupees) 

 

Time 

limit in 

Tender 

(Calendar 

Months) 

1 Providing, fixing, 
installation, 
commissioning of IoT 
based data transmission 
system along with 
customized solutions & 
smart intelligent 
reconnaissance  system 
with alternative power 
backup and smart 
intelligent interface 
connectivity etc. complete  
etc. complete at Dolwahal 
& Nagothane Dam. 

Rs.99,98,614/- Rs.1,00,000 Rs.2,00,000/- 12 

(Twelve) 

Calendar 

Months 

(including 

monsoon) 

 

-Tender Timetable- 
 

Sr. 
No 

Stage Start Expiry 
Date Time Date Time 

1. Tender Sale & Download 23/01/2024 10.00 06/02/2024 18.00 

2. Bid Submission 06/02/2024 18.00 -- -- 

3. Opening of Bid (if possible) 08/02/2024 11.00 -- -- 

 
1.1.1. Post qualification criteria is applicable for this tender work. 

1.1.2. Forms of Main Tender documents are available on the e-Tendering website of 

Govt. of Maharashtra https://mahatenders.gov.in. The aspiring Bidders 

will have to download Main Tender form, from the website mentioned 

above. The bidder has to fill in online format and upload information 

regarding Main Tender Online. Also he has to download the Main Tender 
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application form from website, fill it and upload the scanned copy of duly 

filled form, along with required documents. 

1.1.3. The contractor should upload the documents in readable form. He should 

take trial of uploads by taking printout. The unreadable documents will be 

treated as null & void. The remaining documents will be evaluated. The 

decision of Tender opening Authority regarding this will be binding to all 

contractors. 

1.1.4. All rights are reserved to reject any or all Tenders without assigning any 

reason by the competent authority. 

1.1.5. If any assistance is required regarding e-Tendering (upload & download ) 

Please contact NICE-procurement Toll Free Number (24x7) 180030702232 

1.1.6. Tender Fee is non Refundable. 

1.1.7. GEO-TAGGING : 

The following standard procedure (SOP) as per GR dated 18/10/2023  

should be followed for field inspection and Geo  Tagging which is mandatory without 

which Enveope No 1 will not be evaluated, the Envelope No 2 will not be opened and 

the bid will not be considered. 

Each tenderer shall be required to inspect the work site, Raigad 

mineral area and other important work areas before submitting the tender at 

following site location for Geotagging– 

1. Location 1 Lat- 18°25’36”N Long- 73°13’11.43”E 

2. Location 2 Lat- 18°25’32”N Long- 73°13’18.51”E 

3. Location 3 Lat- 18°25’32”N Long- 73°13’17.45”E 

 

1. Location 1 Lat- 18°31’22”N Long- 73°08’44.30”E 

2. Location 2 Lat- 18°31’25”N Long- 73°08’48.31”E 

3. Location 3 Lat- 18°31’24”N Long- 73°08’47.30”E 

1. The contractor himself or his authorized representative shall carry out Geo-

Tagging at site locations during the period from Dt.31/01/2024 to 

Dt.06/02/2024 and has to submit certificate in form-4 "along with photos of 

Geo-Tagging at three location as above along with tender in envelope No.1, 

without which the tender will not considered. The certificate of Geo-Tagging 

shall be self attested with date and time of the site visit. 

2. The bidder has to submit certificate of Geo-Tagging as given in along with 

Geo-Tagging photographs in Envelope No.1. 

3. The bidder has to submit one photo per site of above given sites (Total three 

photos). 
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4. Latitude & Longitude should be in above given format (i.e in degree, minutes 

and seconds) & should be mentioned on photo with date. 

No claim after Geo-Tagging: 

1. After taking Geo-Tagging & site visit it is assumed that bidder is well known 

about the site  condition so the contractor is not entitled to claim extra lead 

due to insufficient quanity/  expected quality of minor minerals at field site, 

unavailability of labour, extra lead due to extra hauling of material, non 

availability of construction materials etc. 

2. No officer of WRD shall be present at the above site locations to Co-ordinate 

the bidders Or their representatives for Geo-Tagging. 

3. Hard copy of tender document will not be accepted. 

 

  Executive Engineer, 
Raigad Irrigation Division, 

Kolad 
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DETAILS OF WORK 
 

NAME OF WORK  : Providing, fixing, installation, 
commissioning of IoT based data 
transmission system along with 
customized solutions and smart 
intelligent reconnaissance  system 
with alternative power backup and 
smart intelligent interface connectivity 
etc. complete  etc. complete at 
Dolwahal and Nagothane Dam 

Estimated cost of work  : Rs. 99,98,614/- 
Earnest Money  : Rs. 1,00,000 

The EMD applicable amount shall be paid via Online mode only. 

Total SecurityDeposit : 2% (Two Percent) 

(i) Initial Security Deposit : Rs. 1,00,000 

(ii) and Further Security Deposit to be 

deducted from bills 

: Rs. 1,00,000 

Total SecurityDeposit : Rs. 2,00,000/- 

Validity Period : 60 days from the date of opening 

Time limit for completion of work : 12 (Twelve) months (including monsoon) 

Pre-Bid Conference   

TENDER SCHEDULE   

Cost of Blank Tender Form : Rs 2000/- + GST 

Download period of online Tender : As per Tender Schedule 

Last date and time for online bid 

preparation and submission by the 

contractor (Technical and Financial). 

: As per Tender Schedule 

Online Raised any Technical Point 

Last date and time. (Seek 

Clarification) 

:  

Period of online bid data decryption 

and re-encryption for tender details by 

the Contractor. 

: As per Tender Schedule 

Place, Date and timing of Opening of 

Technical and Financial Bid 

: As per Tender Schedule 

Receipt of online EMD with its clear 
and legiable photocopy stamp paper of 
Rs. 500/- bond Affidavit (Original) in 
prescribed format given in Annexure I 
sworn before Executive 
Magistrate/Notary and Tender 
Document fees and EMD to be paid 
online only via Payment Gateway 
mode/ TDR of Additional performance 
Security Deposit (If required) 
 

: Document Tender Fee and EMD to be paid via 
online mode only. Receipt of the same clear 
and legible photocopy to be attached in 
Envelope No.1 
If it is not possible to open it on the date 
specified above, the Bid opening authority 
shall communicate the change in opening date 
which shall not be less than three working 
days after the date of communication 
(Excluding date of communication) on E-
tendering web- site. 

TO BE FILLED IN BY THE CONTRACTOR 
 

  I/We have quoted my/our offer in percentage rate in words as well as in figures. I/We 

further undertake to enter into contract in regular “B-1” form in Public Works Department 

Name and signature of Contractor / Power of Attorney holder with complete address 

TENDERING PROCEDURE: - 
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1.1.        Blank Tender Forms. 

1.1.1 Tender Forms can be downloaded from the e-Tendering portal of N IC, 

Government of Maharashtra i.e. https://mahatenders.gov.in Tender 

Document Fee and EMD to be paid Via SBI MOPS Online Payment 

Gateway Mode Only. And upload successful payment receipt in 

ENVELOPE NO.1 TECHNICAL BID Documents. 

1.1.2 The tender submitted by the tenderer shall be based on the clarification, 

additional facility offered (if any) by the Department and this tender shall be 

unconditional. Conditional tenders will be summarily REJECTED. 

1.1.3 All tenderers are cautioned that tenders containing any deviation from the 

contractual terms and conditions, specifications or other requirements 

and conditional tenders will be treated as nonresponsive. The contractor 

should clearly mention in forwarding letter that his offer (in 

EnvelopeNo.1&2) does not contain any condition, deviations from terms 

and conditions stipulated in the tender. 

1.1.4 Tenderers should have valid ClassII/III Digital Signature Certificate 

(DSC) obtained from any Certifying Authorities. 

1.1.5    For any assistance on the use of Electronic Tendering System, the Users 

may call the below  

Ph. No.0120-4200462, 4001002, 91-8826246593 

1.2 Special Instructions to the Contractors / Bidders for the e-submission of the 

bids online through this tender site: https://mahatenders.gov.inand hard 

copy of documents will not be accepted. 

1.2.1    Bidder must register themselves on https://mahatenders.gov.in portal by 

clicking “Online Bidder Enrollment” and then map Digital Signature   

certificate. 

1.2.2   Bidder then login to the site givingUser id / Passwordchosen during 

registration. 

1.2.3 The DSC e-token that is registered should be used by the bidder and should 

not be misused by others. 

1.2.4 The Bidders can update well in advance, the documents such as certificates, 

purchase order details etc., under My Documents option and these can be 

selected as per tender requirements and then attached along with bid 

documents during bid submission. 

1.2.5 After downloading/getting the tender schedules, the Bidder should go 

through them carefully and then submit the documents as asked, 

otherwise, the bid will be rejected. 
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1.2.6 If there are any clarifications, this may be obtained online through the 

tender site, or through the contactd etails. Bidder should take into account 

of the corrigendum published before submitting the bids online. 

1.2.7 Bidder, in advance, should get ready the bid documents to be submitted as 

indicated in the tender schedule and they should be in PDF/XLS/RAR 

formats. If there is more than one document, they can be clubbed together. 

1.2.8 Document Tender Fee and EMD to be paid via SBIMOPS Online Payment 

Gateway Mode through RTGS/NEFT from bidder’s own bank account only. 

and upload successful payment receipt in ENVELOPE NO.1 TECHNICAL 

BID Documents. 

1.2.9 The bidder reads the terms & conditions and accepts the same to proceed 

further to submit the bids. 

1.2.10 The bidder has to submit the tender document online well in advance before 

the prescribed time to avoid any delay or problem during the submission 

process. 

1.2.11 After the bid submission, the acknowledgement number, given by the e-

tendering system should be printed by the bidder and kept as a record of 

evidence for online submission of bid for the particular tender. 

1.2.12 Document Tender Fee and EMD to be paid via SBIMOPS OnlinePayment 

Gateway Mode only. And upload successful payment receipt in ENVELOPE 

NO.1 TECHNICAL BID Documents. And BOQ in .xls format file to 

Uploaded in ENVELOPE NO.2 FINANCIAL BID Documents. 

1.2.13 The Tender Inviting Authority (TIA) will not be held responsible for any 

sort of delay or the difficulties faced during the submission of bids online by 

the bidders. 

1.2.14   The bidder may submit the bid documents either by online m o d e l through 

t h e site ( https://mahatenders.gov.in ) as indicated in the tender. 

1.3 The tendering system will give a successful bid updating message after 

uploading all the bid documents submitted & then a bid summary will be 

shown with the bid no, date & time of submission of the bid with all other 

relevant details. The documents submitted by the bidders will be digitally 

signed using the DSC e-token of the bidder and then submitted. 

1.3.1 The bid summary has to be printed and kept as an acknowledgement as a 

token of the submission of the bid. The bid summary will act as a proof of 

bid submission for a tender floated and will also act as an entry point to 

participate in the bid opening date. 

1.3.2 Bidder should log into the site well in advance for bid submission so that 

he submits the bid in time i.e. on or before the bid submission end time. If 

there is any delay, due to other issues, only bidder is responsible. 
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1.3.3 The bidder should see that the bid documents submitted should be free 

from virus and if the documents could not be opened, due to virus, during 

tender opening, the bid is liable to be rejected. 

1.3.4 The time settings fixed in the server site & displayed at the top of the tender 

site, will be valid for all actions of requesting, bid submission, bid opening 

etc., in the e-tender system. The bidders should follow this time during bid 

submission. 

1.3.5 All the data being entered by the bidders would be encrypted using PKI 

encryption techniques to ensure the secrecy of the data. The data entered 

will not viewable by unauthorized persons during bid submission & not be 

viewable by anyone until the time of bid opening. Overall, the submitted 

tender documents become readable only after the tender opening by the 

authorized individual. 

1.3.6 The confidentiality of the bids is maintained since the secured 

SocketLayer128bit encryption technology is used. Data storage encryption 

of sensitive fields is done. 

1.3.7 The bidders are requested to submit the bids through online e-Tendering 

System to the TIA well before the bid submission end date & time (as per 

Server System Clock). 

1.3.8 The bidder should logout of the tendering system using the normal logout 

option available at the top right hand cornerand not by selecting the(X) 

option in the browser. 

1.3.9 The bidder should upload the Technical Bid in .rar format single file to 

upload in Technical cover and then BOQ in.xls format single file to 

Uploaded in Envelope Financial Bid Documents. 

1.3.10 All the following documents from Sr.No.1.4.1to1.4.13 shall be given 

by contractor in Envelope No.1 correctly and completely otherwise 

his Envelope No.2 will not be opened. Even though the Bidders meet 

the above qualifying criteria, they are subject to be disqualified if 

they have made. Misleading or false representations in the 

Statements, attachments submitted in proof of the qualification 

requirements. 

And / or 

Record of poor performance such as abandoning the works, not     

properly completing the contract, inordinate delays in completion,  

litigation history or financial failures etc. 

1.4      ENVELOPENo.1: (TECHNICAL BID) 

The bidder must purchase the bidding documents via online mode by 

filling the cost of Tender. 
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The first envelope “Envelope No.1” shall contain the following 

documents. 

1.4.1 Tender Fee and EMD to be paid Via SBIMOPS Online Payment Gateway Mode 

Only. And upload successful payment receipt in Envelope No.1 Technical 

Bid Documents. 

1.4.2 Earnest money of the value of Rs.1,00,000 (Rupees One Lakh only) to be 

paid via online mode only. 

1.4.3 Scanned copy of P.T.E. & P.T.R. Certificate.  

1.4.4 Scannedcopyof G S T Registration Certificate.  

1.4.5 Scanned copy of Declaration of the Contractor in the prescribed format. 

1.4.6 Scanned copy of Partnership Deed and Power of Attorney, in case of a firm 

tendering for work. 

1.4.7 Scanned copy of Affidavit in respect of genuineness of documents contained 

in the Envelope No.1 in the prescribed proforma provided with Tender Set on 

Rs.100/- stamp. (Proforma of Affidavit is attached with Tender.)This affidavit 

is also to be submitted physically as per schedule given in tender in original 

and will be the part and parcel of contract agreement (Information to be 

given in Performa on Page No.35) 

1.4.8 Since it is the special work in the field of digital electronics which is related 

to dam safety, bidder must upload Scanned copies of minimum Ten work 

done certificates duly signed by not less than Executive Engineer rank 

officer, WRD Govt. of Maharashtra indicating satisfactory installation of 

similar type of works (IoT/Transmission control-based data 

transmission/smart intelligent reconnaissance/Security monitoring & 

supervision or remote surveillance systems) at remote dam sites in Envelope 

No.1. The specified items must be OEM (Original equipment manufacturer’s) 

& must upload MAF (Manufacture’s Authorization from) of the specified OEM 

along with specified certifications. 

1.4.9 Statement No. I, part-I - Showing details of works in hand along with the 

value of unfinished work. If statement is signed by the contractor himself 

then, the information in this statement should be duly supported with 

certificates signed by the head of the Office under whom the works are 
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completed. References of the supporting certificates must be given in remark 

column. The performance of contractor should be satisfactory. 

1.4.10 (Statement No. I, part II) showing works tendered for and to be awarded/ on 

the last date of submission of the tender. Signed by the contractor 

1.4.11 Undertaking 1, 2 & 3  

1.4.12 Scanned copy of Net Banking, NEFT/ RTGS should be submitted for the fee 

of tender &EMD through bidder bank account only, along with their bank 

statement showing the payment by contractor through their own bank A/C 

only. 

If there is a lock down situation due to Covid 19 Pandemic disease or any 

other reason during Geo-tagging period / site inspection period, the bidder or 

his authorized representative shall have obey all the protocols and should 

travel with necessary travel pass on his own responsibility and with due care 

by following the prevalent Govt. Rules and regulations in force imposed by 

the appropriate authority. 

The original copies of all documents required & submitted in envelope No.1 

shall be kept ready for verification at the time of opening of tender, if required,  

Important Note:-It has been observed that while uploading documents 

for tender, bidders tend to upload unnecessary, irrelevant and 

sometimes multiple copies of the same documents. That leads to 

unnecessary burden on time & resources of the department. So it is to 

be informed that the documents relevant to this tender only shall be 

uploaded and bidders are advised to adhere to checklist of 

documents.Non compliance with this condition may lead to outright 

rejection of the said bidder from the tendering process 

1.4.13 As per G.R.18/10/2023 The contractor shall submitted Geo-Tagging in 

envelop No. 1 of the tender. Without Geo-Tagging the tender will not be 

considered For Further Evaluation.  

1.5      ENVELOPE NO.2: (FINANCIAL BID) 

The second envelope clearly marked as “Envelope No. 2” shall contain 

only the main tender. The Tenderer should quote his offer only through 

online bidding process in terms of percentage of estimated rates. He 

should not quote his offer any where directly or indirectly in Envelope 

No.1.The contractor shall quote for the work as per details given in the 
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main tender and also based on the detailed set of conditions 

issued/Additional stipulations made by the Department as informed to him 

by a letter from ChiefEngineer/Superintending Engineer after 

Clarifications. His tender shall be unconditional. 

1.6      SUBMISSION OFTENDER: 

Refer to Section “Guidelines to Bidders on the operations of Electronic 

Tendering System of Water Resources Department” for details. 

1.7      OPENING OF TENDERS: 

On the date, specified in the Tender Schedule, following procedure will be 

adopted for opening of the Tender. 

(A) ENVELOPE NO.1: (TECHNICAL BID) 

First of all, Envelope No.1 of the tender will be opened online to verify its 

contents as per requirements.  If the var ious documents  contained in 

this envelope do not meet the requirements of the Department, a note 

will be recorded accordingly by the tender opening authority and the 

said tenderer’s Envelope No.2 will not be considered for further action 

and the same will be recorded. The decision of the tender opening 

authority in this regard will be final and binding on the contractors. 

(B) ENVELOPE NO.2: (FINANCIAL BID) 

This envelope shall be opened online after opening of Envelope No.1, only 

if contents of Envelope No.1 are found to be acceptable to the 

Department. The tendered rates in Schedule ‘B’ (As per BOQ) or 

percentage above/below the estimated rates shall then be read out in the 

presence of bidders who remain present at the time of opening of 

Envelope No.2. 

1.8       EARNEST MONEY : 

(i) Earnest money of minimum R s .1,00,000 (Rupees One Lakh only) 

shall be paid via SBI MOPS Online Payment Gateway Mode Only. 

(ii) After Tender opening, the EMD of the unsuccessful bidder will be 

returned to account provided by the bidder during the bid preparation 

as given in challan under Beneficiary Account Number. 

Earnest Money in the form of cheques or any other form except 

above will not be accepted. 

(iii)     The amount will be refunded to the unsuccessful tenderers on deciding 

about the acceptance or   otherwise of the tender. In case of 

successful tenderer, it will be refunded on his paying initial Security 

Deposit and completing the tender documents in form B-1. 

(iv) Earnest money Exemption certificate will not be accepted. Earnest 

money shall be paid via SBI MOPS Online Payment Gateway Mode 

Only.  
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1.9     SECURITY DEPOSIT : 

The successful tenderer shall have to pay half of the security deposit in 

approved security  form (preferably in the form of National Saving 

Certificate) or in cash or in the form of Bank Guarantee (in  the  form  

as  prescribed  by Government)  from  any Scheduled Bank  or  

Nationalised  Bank  and balance Security Deposit will be recoverable 

through the bills at the percentage as shown in item(s) of the 

Memorandum in printed B-1 form or as may be decided by the Executive 

Engineer during course of execution of the work looking to the position 

and circumstances that may prevail, whose orders will be final and 

binding on the contractor. The security deposit  for the  due  performance  

of  the  contract  shall  be  as  detailed in the Tender Documents 

elsewhere. Fifty percent of the security deposit will have to be deposited 

within ten days (including Government holidays) of the acceptance of the 

tender and the remaining fifty percent will be recovered from until the 

completion of the fifty percent work of Running Bills at the rate as 

specified in the tender form, on the cost of work as per C.S.R. 

prevailing at the time of acceptance of tender. Amount of total security 

deposit to be paid shall be 2% of the cost of work, worked out as per 

P.W.D. Electrical C.S.R.-2023-24. Initial Security Deposit  may be  in  

Bank  Guarantee  form  In  format  on  Page  No. 26 to  27  of  tender 

document for  full  period  of  completion  of  work  and  it  should  be  

extendable  upto  expiry of  valid extension if any, as directed by Engineer-

in-charge. 

1.9.A Additional Security Deposit (Performance Security) 

PERFORMANCE SECURITY in case of offer below the cost put to tender as 

per Marathi GR of WRD ���
 ,
7[� 
��"& ,
,	�� 0417/).
. 247/��).1 

,�.18/10/2023. 

1.9.1 If the tenderer has quoted the offer below than the estimated rates put to 

the tender, the tenderer shall have to submit Additional Performance 

Security Deposit (APSD) (Performance Security) in the form of DD/Bank 

Guarantee  of any Nationalized or Scheduled bank in favour of the 

Executive Engineer, Raigad  Irrigation Division, Kolad. It is 

mandatory to each tenderer that he shall submit sealed envelope 

bearing name of agency, name of work and tender notice number 

which contains the original DD/Bank Guarantee. The additional 

performance security deposit shall be submitted to office of the Executive 

Engineer within 8 Days from the opening of the envelope no 2. The 
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Name of work and e-tender number shall be written on the envelope. 

. The amount of the (ASD) DD/Bank Guarantee shall be calculated by the 

tenderer in accordance with the following manner. 

1.9.2     If the tenderer has quoted below to the estimated rates, the additional 

security deposit (performance Security) shall be paid additionally as 

mentioned below. 

Rate Quoted to 

estimated rate 

Additional Security Deposit 

(Performance Security) 

Below 0% to 1% Nil 

Below 1% to 10% 1% of Estimated cost put to tender 

Below than 10 % to 15% 

% of ASD = (% rate quoted -10%) 

eg. If 14% below is quoted the amount of performance 

security (Additional Security Deposit) shall be (14-10) 

+1 = 5% Performance Security of estimated cost put to 

tender. 

Below than 15% 

Additional Security Deposit shall be Double after 15% 

Eg. If 19% below is quoted the amount of performance 

security (Additional Security Deposit) shall be (6% + 

(19%-15%) X 2%)= 14% 

1.9.3 The DD/Bank Guarantee  shall be valid after 1 month Defect Liabi l i ty  

Period of the tender. It should bear MICR and IFC code. Submit DD/ 

Bank Guarantee in office of executive engineer on the date specified in 

schedule of opening financial envelop.   

1.9.4 After opening the envelope no.1, if it is found that the tenderer is not 

qualified for opening of envelope no.2, then his Bank Guarantee  shall be 

returned within 7 working days. Also after opening envelope no.2, except 

the D.Ds. of 1st and 2nd lowest bidders, the D.Ds. of other bidders shall 

be returned within 7 working days. 

1.9.5 DD/Bank Guarantee of the 2nd lowest bidder shall be returned within 3 

working days after the issue of work order to the 1st lowest bidder. 

1.9.6   In case it is found that the documents/Bank Guarantee submitted by the 

tenderer are false or misleading his earnest money shall be forfeited. Also 

the registration of the tenderer shall be suspended for the period of 1 

year. Additionally legal action may be initiated against the tenderer. 

 1.9.7 The work order shall be given to the concerned tenderer after the 

clearance of the Demand Draft submitted by him. 
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REFUND OF PERFORMANCE SECURITY 

1.9.8   The  amount  of  the  performance  security  shall  be  refunded  as  per  

the  Government  of Maharashtra Marathi GR of WRD ���
 ,
7[� 
��"& 

,
,	�� 0417/).
. 247/17��).1 ,�. 18/10/2023. 

  1.9.9 Non submission of additional security deposit and performance security or 

submission of less amount of the additional security deposit shall be liable 

to summarily rejection of his tender. This additional security deposit shall 

be extendable upto expiry of valid extensions if any and it shall be 

refunded along with defect liability period, after satisfactory completion of 

work. 

 
(Condition for Performance Security Deposit if the offer is received 

more than 1% below) 

“In case the tenderer offers the rates lower than 1% below the estimated 

cost put to tender, in that case, the tenderer will have to pay Additional 

Security Deposit along with the Initial Security Deposit, for performance of 

work. The amount of Additional Security Deposit shall be amount exceeding 

1% below offer, in the form of DD/Bank Guarantee or interest bearing 

securities of Nationalised Bank/ Scheduled Bank, pledged in favour of the 

Executive Engineer or in the form of Bank Guarantee for full period of 

completion of work”. 

1.10   ISSUE OF FORMS: 

Information regarding contract as well as blank tender forms can be 

downloaded from the e-Tendering website upon providing the details of 

the payment of cost as detailed in the N.I.T. 

1.11    TIME LIMIT : 

The work is to be completed within time limit as specified in the 

N.I.T. which shall be reckoned from the date of written order for 

commencing the work and shall be inclusive of monsoon period. 

1.12     TENDER RATE : 

No alteration in the form of tender and the schedule of tender and 

no additions in the scope of special stipulation will be permitted. Rates 

quoted for the tender shall be taken as applicable for all leads and lifts. 

1.13     TENDER UNITS: 

The tenderers should particularly note the unit mentioned in the 

Schedule “B” on which the rates are based. No change in the units shall 

be allowed. In the case of difference between the rates written in figures 

and in words, the correct rate will be the one, which is lower of the two. 

1.14     CORRECTION: 
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No corrections shall be made in the tender documents. Any 

corrections that are to be made in the documents submitted by 

tenderer shall be made by crossing the incorrect p o r tio n and writing 

the correct portions above with the initials of tenderer. 

1.15   TENDER’S ACCEPTANCE: 

Acceptance of tender will rest with the Executive Engineer, Raigad 

Irrigation Division,  Kolad who reserves the right to reject any or all 

tenders without assigning any reason therefore. The tenderer whose 

tender is accepted will have to enter in to a regular B-1 agreement within 

10 days of  being notified to do so.  In case of failure on the part of 

Tenderer to sign the  agreement  within  the  stipulated  time,  the  

earnest  money  paid  by him    shall    stand  forfeited  to  the  

Government  and  the  offer  of  the  tenderer  shall  be considered as 

withdrawn by him. 

 

1.16    CONDITIONAL TENDER: 

The tenders which do not fulfill the condition of the notification and 

the general rules and directions for the guidance of contractor in the 

agreement form or are incomplete in any respect are likely to be rejected 

without assigning any reason therefore. 

(a) The Tenderers shall be presumed to have carefully examined the 

drawings, conditions and specifications of the work and have fully 

acquainted themselves with all details of the site, the conditions of rock 

and its joints, pattern, river, weather characteristics, labour conditions 

and in  general  with  all  the  necessary  information  and  data  

pertaining  to  the  work,  prior  to tendering for the work. 

(b) The  data  whatsoever  supplied  by the  Department  along with  the  

tender  documents are meant to serve only as guide for the tenderers 

while tendering and the Department accepts no responsibility whatsoever 

either for the accuracy of data for their comprehensiveness. 

(c)   The quarries for extraction of metal, murum etc. provided in the 

sanctioned estimate are as per s u r v e y  conducted by the Department.  

The Contractor  should  however  examine these quarries and see whether 

full quantity of materials required for execution of the work strictly as per 

specification are available in these sources before quoting the rates. In 

case the materials are not available due to reasons whatsoever, the 

contractor will have to bring the materials from any other sources with no 

extra cost to Government. The rates quoted, should therefore be for all 

leads and lifts from wherever the materials are brought at site of work and 
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inclusive of royalty to be paid to the Revenue Department by the 

Contractor. 

1.18   POWER OF ATTORNEY: 

If the tenderers are a firm or company, they should in their forwarding 

letter mention the names of all the partners together with the name of 

the person who holds the power of Attorney,  authorizing  him  to  

conduct  all  transactions  on  behalf  of  the  body,  along with the tender 

as per scanned copy uploaded in envelope No. 1. 

1.19 The tenderer may, in the forwarding letter, mention any points be may 

wish to make clear but the right is reserved to reject the same or the 

whole of the tenders if the same become conditional tender thereby. 

1.20 The  contractor  or  the  firms  tendering  for  the  work  shall  inform  the  

Department  if they appoint their authorized Agent on the work. 

1.21 No foreign exchange will be released by the Department for the 

purchase of plants and machinery for the work by the Contractor. 

1.22 Any dues arising out of contract will be recovered from the contractor 

as arrears of Land Revenue if not paid amicably. Moreover, recovery of 

Government dues from the Contractors will be affected from the payment 

due to the Contractor from any other Government works under execution 

with them. 

1.23 All scanned pages of tender documents, conditions, specifications, 

corrections slips, forwarding letter mentioning all items of schedule B as per 

specifications mentioned in schedule C etc. shall be initialed by the tenderer. 

The tender should bear full signature of the tenderer, or his authorized 

power of Attorney holder in case of a firm. 

1.24 The Income Tax at prevailing rates including surcharges or percentage in 

force from time to time or at the rate as intimated by the competent 

Income Tax authority shall be deducted from bill amount whether 

measured bill, advance payment or secured advance. 

1.25 The successful tenderer will be required to produce to the satisfaction 

of the specified concerned authority a valid concurrent license issued 

in his favor under the provisions of the Contract Labour (Regulation and 

Abolition) Act 1970 for starting the work. On failure to do so, the 

acceptance of the tender shall be liable to be withdrawn and also 

liable for forfeiture of the earnest money. 

1.26     The  tenderer  shall  submit  the  list  of  apprentices  engaged  by  the  

Contractor  under Apprentice Act. 
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1.27     VALIDITY PERIOD : 

The offer shall remain open for acceptance for minimum period of 60 days 

from the Date of opening of Envelope No. 2 (Financial Bid) and thereafter 

until it is withdrawn by the contractor by notice in writing duly addressed 

to the authority opening the tender and sent by Registered Post 

Acknowledgment due. 
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WORK  SPECIFIC  INFORMATION 

1.0 NAME OF WORK: -  

Providing, fixing, installation, commissioning of IoT based data 

transmission system along with customized solutions & smart 

intelligent reconnaissance  system with alternative power backup and 

smart intelligent interface connectivity etc. complete  etc. complete at 

Dolwahal & Nagothane Dam. 
 

1.1 DESCRIPTION OF THE PROJECT: 

The work comprises of mainly following items. 

Providing, fixing, installation, commissioning of IoT based data 

transmission system along with customized solutions & smart 

intelligent reconnaissance system with alternative power backup and 

smart intelligent interface connectivity etc. complete at Bhira Pick up 

wear & Rawalje Dam. 

Availability of Material  : 

All materials required for this work is available within reasonable leads.  However, 

the contractor should verify the availability of materials before submitting his offer 

and no claim in this regard shall be entertained by the department.
 

1.2 STATUS OF THE PROJECT:  

1.3 CLIMATIC CONDITIONS:  

The work site is situated in high rain fall zone with an average of 3000 mm . The 

rainy season normally commences from early June and lasts upto about mid of 

October. However off season showers do occur. 

1.4 SCOPE OF THE WORK : 

The work under this tender includes following principle features.  

 

Sr. 

No. 

Item Unit Qty 

1. Item No.1:- Providing, Fixing, Installation, 
Commissioning, Testing, Training & Maintaining 
Latest advanced Digital Transmission Control 
Protocol based Infrared, stationary Security 
Monitoring & Supervision devices with Original 
Equipment Manufacturer's (OEM) of branded 
companies alongwith CE, BIS & FCC certification 
for monitoring & supervision of entrance & exit 

gates / roads & essential locations on dam site for 
security of different locations of dam site etc. 
complete.  

Each 1 

2. Item No.2:- Providing, Fixing, Installation of Latest 
advanced Digital Transmission Control Protocol 
based Remotely controllable high speed mini dome 
outdoor Pantiltzoom Security Monitoring & 
Supervision devices with Original Equipment 

Each 4 
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Sr. 

No. 

Item Unit Qty 

Manufacturer's (OEM) of Specified branded 
companies along with CE, BIS & FCC certification 
along & Weatherproof & Vandal proof housing for 
monitoring & supervision of complete site for 
overall security of site etc.complete. 

3. Item No.3:- Providing, Fixing, Installation of Latest 
advanced Digital Transmission Control Protocol 
based 8Ch Network Video Recorder with Original 
Equipment Manufacturer's (OEM) of 
Matrix/Uniview/Wbox branded companies 
alongwith CE, BIS & FCC certification etc. 
complete 

Each 1 

4. Item No.4:- Providing, Fixing, Installation, 
Commissioning, Testing, Training & Maintaining of 
high quality, latest & advance Recording & Storage 
Unit storage capacity of minimum 1 TB (Tetra Byte) 
etc. Complete. 

TB 4 

5. Item No.5:- Providing, fixing & installation of high 
quality, latest & advance Video Secure Outdoor 

Weatherproof Heavy Duty Aluminum Housing 
Mount Enclosure along with brackets & clamps 
etc. Complete. 

Each 1 

6. Item No.6:- Providing, fixing & installation of high 
quality, latest & advance Industrial Grade, durable 
5 V , 12 V , 24 V Dc to  Buck & Boost Regulated 
Voltage Power Supply etc. Complete. 

Each 18 

7. Item No.7:- Splicing (making joints of optical fibre 
cable) of FR grade pvc armoured multimode 
armoured multimode optical fibre cable with the 
help Splicing machine etc. Complete. 

Each 10 

8. Item No.8:- Supplying and erecting 30Ah Lifepo4 
(Lithium Ion) battery etc. Complete. 

Each 8 

9. Item No.9:- Supplying and erecting 80Ah Lifepo4 
(Lithium Ion) battery etc. Complete. 

Each 34 

10. Item No.10:- Providing, fixing & installation of high 
quality, latest & advance MPPT Solar Charge 
Controller etc. Complete 

Each 32 

11. Item No.11:- Providing, fixing & installation of class 
A, water resistant & durable, Ingress Protection 67, 
BIS compliant Solar panel etc. Complete 

Each 58 

12. Item No.12:- Providing, fixing & installation of 
water resistant, durable & weatherproof Solar 
stand etc. Complete. 

Each 58 

13. Item No.13:- Supply, Installation, Testing, 
Intgeration & Commissioning of 49" LCD monitor  

Each 3 

14. Item No.14:- Supplying and fixing 9U Hybrid IP66 
outdoor mount server rack with pole mount 
bracket (Dimension- DxWxH - 500x550x450 mm) 
as per specification no. WG-NAS/RAK 

Each 10 

15. Item No.15:- Supplying and fixing 24 U floor mount 
rack (Dimension-DxWxH – 800x600x1265 mm) as 
per specification No. WG-NAS/RAK 

Each 1 

16. Item No.16:- Providing, Fixing, Installation of high 
quality, latest & advance lan to media convertor 
Connection device with metal cover etc.  Complete. 

Each 32 

17. Item No.17:- Supplying, fixing, and configuring Each 7 
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Sr. 

No. 

Item Unit Qty 

modularised multi-service router 802.11/a/n/ac 
unified Wave 2.5 GHz, with RJ-45 port, supporting 
1 to 13 channels for 2.4 GHz, with unified wireless 
access point complete 

18. Item No.18:- Supplying and installing LSZH 
sheathed HDPE insulated copper cat-6A cable 
suitable for networking compliant with ANSI/TIA-
568.2-D standards in provided conduit/casing-n-
capping as per specification no. WG-ELVC/NC 

Mtr 223 

19. Item No.19:- Supplying and fixing 2 m 24 AWG 
multi stranded UTP patch cord with RJ-45 factory 
crimped connector of cat 6A type compliant 
ANSI/TIA-568.2-D standards in position as per 
specification no. WG-ELVC/PC 

Each 30 

20. Item No.20:-Supplying, fixing, and configuring 8-
ports managed gigabit, layer-2 switch, 
10/100/1000 base-T, PoE smart switch plus 2 SFP 
erected in provided rack compliant with IEEE 
802.3 standards complete. 

Each 12 

21. Item No.21:- Supplying, fixing, and configuring 
10G Base -SR (SFP+) MM transceiver compliant 
with IEEE 802.3 standards erected in provided 
rack complete. 

Each 1 

22. Item No.22:- Supplying and plugging 3 m fiber 
patch cord LC-LC MM (50) OM3 LSZH duplex 
complete compliant to IEC 60793/IEC 60794 
standards as per specification no. WG-ELVC/FPC 

Each 5 

23. Item No.23:- Supplying and fixing IP66 ABS 
enclosure for fiber splicing with raised hinged 
splice trays to house upto 48 fibers with multiple 
galnd entry points including heat shrink splice 
protectors complete. 

Each 1 

24. Item No.24:- Supplying, erecting & terminating 5 m 
HDMI cord low voltage grade minimum 4k 

compliant to be laid in provided conduits with 
male/female 19pin HDMI connectors complete. 

Each 2 

25. Item No.25:- Supplying and erecting mains with 
2x1.5 sq.mm FRLSH copper PVC  insulated wire 
laid in provided conduit/trunking/inside pole/Bus 
bars or any other places as per specification No: 
WG-MA/BW 

Mtr 516 

26. Item No.26:- Supplying and erecting HMS PVC 
conduit FRLS grade 25 mm dia. With PVC 
accessories on wall /ceiling as per specification No: 
WG-MA/CON. 

Mtr 307 

27. Item No.27:- Providing, fixing & installation of high 
quality, latest & advance LED light system with 

Motion detection control & multicolor LED lighting 
(Optional) for the work of - Providing, fixing, 
installation, commissioning of latest advanced 
specialised Wi-Fi /Wired Transmission control 
based security monitoring & supervision system 
with smart intelligent  interface connectivity along 
with all required software, hardware, electronics, 
electrical, civil works & alternative power backup 

etc.  

Each 8 
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Sr. 

No. 

Item Unit Qty 

28. Item No.28:- Supplying, installing, testing & 
commissioning IP EPABX for 10 extensions 
complete as per specification no. WG-TA 

Each 1 

29. Item No.29:- Supplying, installing, testing & 
commissioning IP telephone instrument as per 
specification complete. 

Each 2 

30. Item No.30:- Providing & erecting 12 m high (clear 
height) galvanised octagonal pole with foundation 
bolts having bottom of 240 mm A/F, top 90 mm 

A/F on provided foundation as per specification no. 
OH-PL/OPL 

Each 3 

31. Item No.31:- Making M-20 grade reinforced cement 

concrete foundation by considering the safe soil 

bearing capacity at site as 10 T/sq.m at 1.5m 

depth including supply of steel, concrete, 

excavation and fixing provided nut bolts with the 

help of template, duly plastered as per design 

complete (for 11m & 12.5m high octagonal/conical 

GI pole). 

Each 3 

32. Item No.32:- Providing required programming 
(customized / developed as per site requirement / 

in-built / on line Software) & Onetime 
Commissioning, testing & training (immediately 
after commissioning, for any number of persons) 
with skilled manpower, professional charges etc. 
complete. 

Per 
System 

1 

33. Item No.33:- Service charges for providing & 
implementing  services for any available network 
with low upload speed (Min. 5 to 10 MBPS variable 
or constant) within line of sight for visual 
monitoring of remote smart dam system security 
monitoring devices from anywhere for any one 
permanent location including all necessary 
hardware support & one-year on-site 
comprehensive warranty & service charges etc. 
complete. 

Per 
SMD/ 
year 

1 

34. Item No.34:- Yearly subscription & licensee fees for 
Supply Installation testing and commissioning of 
Centralized Video monitoring Software with 
perpetual license for live monitoring and instant 

playback with one-year service plan & on-site 
comprehensive warranty & service charges etc. 
complete. (Centralized monitoring acts as a 
constant watch-dog, ensuring tighter security and 
preventing unexpected events), Live monitoring of 
events & to brings all locations closer, improving 
visibility, control, compliance and productivity, 
Well-planned and consistent security policy with 
centralized control through a single system, Single 
dashboard for consolidated live view of video from 
anywhere in the world, centrally defined, controlled 
and owned responsibility for video surveillance. 
The same shall be done without any additional cost 
with one-year on-site comprehensive warranty & 
service charges etc. complete. 

Per 
SMD/ 
year 

1 
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Sr. 

No. 

Item Unit Qty 

35. Item No.35:- Supply Installation testing and 
commissioning of Video Management System 
(Perpetual License) including on-site warranty & 
service charges etc. complete. The Video 
Management System shall incorporate fully 

integrated matrix functionality for distributed 
viewing of any security monitoring device in the 
system from any smartphone or a tablet (a mobile 
device)  with the client viewer. VMS shall provide 
the ability to save any event that was tagged as an 
alarm (video motion detection, video loss or input) 
received, to be saved. The VMS shall be capable of 
being deployed in a virtualized environment 

without loss of any functionality. VMS shall 
support video streams up to at least 60fps 
Monitoring module shall allow for continuous 
monitoring of the operational status and event-
triggered alarms from, cameras and other devices. 
Viewing live video from security monitoring devices 
on the surveillance system with Playback 

recordings from cameras on the surveillance 
system, with a selection of advanced navigation 
tools, including an intuitive timeline browser. VMS 
shall support access and view of security 
monitoring device on a smartphone or a tablet (a 
mobile device) .The same shall be done without any 
additional cost with one-year on-site 
comprehensive warranty & service charges etc. 

complete. 

Per 
SMD/ 
year 

1 

 

1.5     TENDER DATA- 

1.5.1 Name of work Providing, fixing, installation, 

commissioning of IoT based data 

transmission system along with 

customized solutions & smart 

intelligent reconnaissance  system 

with alternative power backup and 

smart intelligent interface connectivity 

etc. complete  etc. complete at 

Dolwahal & Nagothane Dam. 

1.5.2 Estimated Cost. Rs.99,98,614/- 

1.5.3 Processing Fees for financial / Bid 

Evaluation 

--------nil-------
 

 

1.5.4 Earnest money (EMD)  Rs. 1,00,000/- (1%)  

(Rupees One Lakh only) 

1.5.5 Mode of payment 

(EMD)  

Tender fee & E.M.D. amount shall be 

paid through E- payment gateway 

through RTGS/NEFT from bidders 
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own bank account only. 

1.5.6 Performance Security As per  in detailed tender notice 

1.5.7 Security Deposit  

a) Initial 1 % 

Rs. 1,00,000/- in the form of F.D. 

OR B.G. 

1.5.8 b) Balance S.D.  

(1% of the accepted Tender 

Cost) 

Rs. 1,00,000/- Through R.A. bills  

(at the rate of 2% till the whole S.D. 

is recovered) 

1.5.9 Mode of Submission of  Tender Tender should be Submitted on-line 

on  
https://mahatenders.gov.in

 

1.5.10 Class of Contractor Not Necessary 

1.5.11 Pre-Tender conference for 

interested bidders 

--- 

1.5.12 Period of completion of work 12 Calendar months  

1.5.13 Contact Details of Executive 

Engineer 

Name of Division 

Address 

Email: 

Phone: 

Fax: 

Executive Engineer 

Raigad Irrigation Division, Kolad 

Tal.Roha, Dist.Raigad 

eerid24@gmail.com 

02194/250857 

1.5.14 Contact Details of Superintending 

Engineer 

Name of Circle 

Address 

Email: 

Phone: 

Fax: 

Superintending Engineer,  

Thane Irrigation Circle, Thane  

Sinchan Bhavan, Kopari, Thane-03 

seticthn@gmail.com 

022-25329859 

022-25329124 

1.5.15 Contact Details of Chief Engineer 

Address 

Email: 

Phone: 

Fax: 

The Chief Engineer, (W. R.) 

Water Resources Department,  

Konkan region Mumbai 

cewrdkr@gmail.com  

Tel. (022) 22672232/22674442 

1.5.16 Mode of Payment  Via SBI MOPS Online Payment 

Gateway Mode Only
 

1.5.17 Tender Opening Authority  Executive Engineer 

Raigad Irrigation Division, Kolad 

Tal.Roha, Dist.Raigad 

1.5.18 Date & Time of opening Tender  
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1.5.18 Venue of opening  Executive Engineer 

Raigad Irrigation Division, Kolad 

Tal.Roha, Dist.Raigad 

1.5.19 Any addendum/ corrigendum 

/cancellation 

Any addendum/corrigendum/ 

cancellation of above tend er will be 

published on the web-site 

https://mahatenders.gov.in, and on 

the notice board of Office of the 

Executive Engineer, Raigad Irrigation 

Division, Kolad. The system shall 

generate a mail to those Bidders who 

have already participated in this 

tender and those Bidders if they wish 

can modify their tenders.    

1.5.20 Bid Documents Bid Documents consisting of, 

information and eligibility criteria, 

plans, specification   and   schedule   

of   quantities   of   the   works   are   

available   on   web-site https:// 

mahatenders.gov.in and the set of 

terms and conditions of contract and 

other necessary documents can be 

seen on the web-site till last date of 

sale and receipt of tender papers. 

Interested bidder may obtain further 

information at the web-site Portal: 

https://mahatenders.gov.in
, 

1.5.21 Bid Documents acceptance period The bid for the work shall remain 

open for acceptance for a period of 60 

days from the last date of receipt of 

bids. If any bidder withdraws his 

bid/ tender before the said period or 

makes any modification in the terms 

and condition of the bid, the EMD at 

the time of submission of tender shall 

stand forfeited. 

1.5.22 Other details Other details including details of 

Portal Registration, Submission of 
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bid, Resubmission and withdrawal 

of bid can be seen in the bidding 

documents  which is available in 

web-site 
https://mahatenders.gov.in 

1.5.23 Documents to be uploaded The scanned copies of original 

Documents should be uploaded on 

above mentioned web-site as per this 

Tender Booklet and should be 

produced in the verification on 

demand after opening of the Technical 

Bid. 

         The Bidders who participated in 

the on line bidding can witness 

opening of the bid from any system 

logging on to the portal 

https://mahatenders.gov.in away 

from opening place. The bids can only 

be opened by the pre-designated 

officials only after the opening time 

mentioned in the bid. In the event of 

the specified date of bid opening being 

declared a holiday the bid will be 

opened at the appointed time and 

location in the next working day. 

Date, time, and place of opening of 

BOQ shall be intimated separately  

1.5.24 Authority of Right to reject Authority reserves the right to reject 

any or all the tenders without 

assigning any reasons thereof  

1.5.25 Tender Acceptance Authority Executive Engineer, 

Raigad Irrigation Division, Kolad-Roha 

1.6 WORK AND SITE DETAILS: - 

1.6.1 Location At. Roha (Dolwahal Dam), 

Nagothane, Tal. Roha, Dist. Raigad 

1.6.2 Nearest railway Station. Roha, Nagothane 

1.6.3 Nearest Airport. Santacruz Domestic Airport  

1.6.4 Roads. Approachable by all fair road 

1.6.5 Nearest Telephone & Telegraph 

facility. 

Roha, Nagothane 
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4.6.6 Nearest Petrol and Diesel pump. Roha, Nagothane 

4.6.7 Position of land acquisition. Required place for this work is 

possession of WRD Deptt. 

4.6.8 Position of funds. Available 

1.7        PERIOD OF COMPLETION: - 12 Calendar months 

1.8        CONSTRUCTION PROGRAMME & OF MAJOR ITEM TO BE EXECUTED 

              
Work program separately attached. 

1.9 Cost of cement for mix variation: - 

                i) If the cement is procured by the contractor: -   Not Required  

1.10 Updated estimated Cost of the work based upon SSR 

2023-24 when tenders were invited. 

Rs. 99.99 lakh   

1.11 Rate of Royalty: -
 
Rates of royalty of various construction materials to be 

recovered From R.A. Bills as per Clause-36. 

Sr. 

No 

Item Material Unit % of 

Consumption 

Rate of 

Royalty 

Charges / Cum 

Rs. /Cum 

 

NIL 
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(1) English                              Affidavit (on Rs.500/- Stamp Paper) 

  I ……………………………………………….….. age ……......................... address 

……………………………….. (Authorized signatory to sign the contract), hereby submit, 

vide this affidavit in truth, that I am the owner of the contracting 

firm……………………………/ authorized signatory and I am submitting the 

documents in envelope no.1 for the purpose of scrutiny of the contract. I hereby 

agree to the conditions mentioned below :- 

1. I am liable for action under Indian Penal Code for submission of any false / 

fraudulent paper / information submitted in envelope no.1. 

2. I am liable for action under Indian Penal Code if during contract period and 

defect liability period, any false information, false bill of purchases supporting 

proof of purchase, proof of testing submitted by my staff, subletting company or 

by myself, I will be liable for action under Indian Penal Code. 

3. I am liable for action under Indian Penal Code if any paper are found false / 

fraudulent during contract period and even after the completion of contract 

(finalization of final bill). 
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  (On stamp paper worth Rs. 500/-) 

 

MODEL FORM OF BANK GUARANTEE BOND 

 

In consideration of the Governor of Maharashtra (here in after called “The 

Government”) having agreed to exempt                                                             

(here in after referred to as “The Contractor”) from depositing with the Government 

in cash the sum of Rs.                              (Rupees   

                                                                                             Only) being the 

amount of security deposit payable by the Contractor to the Government under 

the terms and conditions of the agreement dated the                               day of                      

and made between the Government of the on part and the Contractor of the other 

part (here in after referred to as “the said agreement”) for               as security for 

the observance and performance by the Contractor of the terms and conditions of 

the said Agreement, on the contractor furnishing to the Government and 

guarantee in the prescribed form of a Schedule Bank in India being in fact these 

presents in the like sum of Rs.                 (Rupees  ______________________ 

                                                                              Only). We    BANK/LIMITED 

registered in India under                                      Act and having one of our local 

Head Office at                                   do hereby: 

1.         Guarantee to the 

Government: 

 

a) Due performance and observance by the Contractor of the terms. 

Covenants and conditions on the part of the contractor contained in the 

said Agreement and 

b) Due and punctual payment by the Contractor to the Government of 

all sums of money, losses, damages, cost charges, penalties and expenses 

payable to the Government by the Contractor under or in respect to the 

said agreement. 

2. Undertake to pay to the Government on demand and without demand 

and not withstanding any dispute or disputes raised by the Contractor(s) 

in any suit or proceeding filed in any court or  tribunal  relating  there  to  

the  said  sum  of  Rs.                    (Rupees_______________________________ 

Only) or such less may be demanded by the Government from us our 

liability hereunder being absolute and unequivocal and agree that. 

3. a) The guarantee herein contained shall remain in full force and effect 

during the subsistence of the said agreement and the same will continue to 

be enforceable till all the dues of the Government under or by virtue of the 
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said agreement have been duly paid and its claims satisfied or discharged 

and till the Government certifies that the terms and conditions of the said 

agreement have been fully, properly  carried out by the Contractor. 

b) We shall not be discharged or released from the liability under this 

guarantee by reason of: 

 

i)   Any change in the constitution of the bank or the Contractor or ; 

 

ii)  Any arrangement entered in between the Government and the 

Contractor with or without our consent ; 

iii) Any forbearance or indulgence shown to he Contractor ; 

 

iv)  Any variation in the terms covenants or contained in the said 

agreement; 

 

v)   Any time given to the Contractor ; 

 

vi) Any other conditions or circumstance under which, in law, a surety 

would be discharged ; 

c) Our liability here under shall be joint and several with that of the 

Contractor as if we were principal debtors in respect of the said sum 

of Rs.                        (Rupees ______________________________                                                                                       

Only. ) and 

 

d) We shall not revoke this guarantee during its currency except 

with the previous consent in writing of the Government. 

Not with standing anything contained herein: 

1. Our liability under this guarantee shall  not exceed Rs………. 

2. This Bank Guarantee shall be valid up to Dt……. 

3. Our liability to make payment shall arise and we are liable to pay 

the guaranteed amount or any part thereof under this Guarantee, only 

and only if serve upon us a written claim or demand in terms of the 

guarantee on or before Dt…….. without any demur, reservation, 

recourse, contest or protest and or without a reference to supplier and 

or without needing to prove or to show ground reason for demand of 

the sum specified herein above. 
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 IN WITNESS WHERE OF the common seal of 

                                 has been herein to affixed this                  day 

of           20        . The common seal of                                                                     

was pursuant to the resolution of      the Board of Directors of the 

company dated the                           day of                                       

herein affixed in the presence of who, in token thereof, have here 

to set their respective hands in the presence of. 

 

1.             

 

2              
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APPENDIX ‘A’ 

DETAILS OF TECHANICAL PERSONNEL WITH THE CONTRACTOR 

Sr. 
No 
 

Description Name  Length of 
Service in 
the Firm 

Qualification Professional 
experience & 

details of works 

Remarks 

1 2 3 4 5 6 7 
       

       

       

       

       

       

       

       

       

       

       

       

       

 

 

Signature Of Contractor/Firm 
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APPENDIX ‘B’ 

DETAILS OF PLANTS & MACHINERY IMMEDIATELY AVAILABLE WITH THE 

TENDERER FOR USE OF THIS WORK  

NAME OF THE TENDERER :- 

Sr. 
No. 

 

Name of 
Equipment 

 

No. of 
Units 

 

Kind 
and 

make 

Capacity Age and 
condition 

 

Present 
Location 

 

Remarks 

1 2 3 4 5 6 7 8 
        

        

        

        

        

        

        

        

        

        

        

 

Signature Of Contractor/Firm 
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APPENDIX ‘C’ 

DETAILS OF WORKS OF SIMILAR TYPE AND MAGNITUDE CARRIED OUT BY 

THE TENDER 

Sr. 
No. 

 

Name of 
Work 

 

Place Tendered 
cost Rs. In 

Lakhs 

Time in 
months in 

which 
completed 

Stipulated 
date of 

Completion 

Principal 
feature  

1 2 3 4 5 6 7 
       

       

       

       

       

       

       

       

       

       

       

       

       

 

Signature Of Contractor/Firm 
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APPENDIX ‘D’ 

DETAILS OF OTHER WORKS TENDERED FOR AND IN HAND ON THE DATE OF 

SUBMISSION OF TENDER 

Sr. 
No
. 

Nam
e of 
work 

Plac
e 

Work in Hand Works Tendered for Remark
s Tende

r cost 
Cost of 

remainin
g work 

Anticipate
d date of 
completio

n 

Estimate
d Cost 

Date on 
which 
decisio

n is 
expecte

d 

Stipulated 
date of 

completio
n 

1 2 3 4 5 6 7 8 9 10 

          

          

          

          

          

          

          

          

 

 

Signature Of Contractor/Firm 
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APPENDIX ‘E’ 

 DETAILS OF PLANTS AND MACHINERY PROPOSED TO BE USED FOR WORK 

BUT NOT IMMEDIATELY AVAILABLE 

Sr
. 

No
. 
 

Name of 
Equipme

nt 
 

No. 
of 

Unit
s 
 

Kin
d 

and 
mak

e 

Capaci
ty 

If already owned If to be 
purchas

ed 
(When 
Month 
& Year) 

Rema
rk 

 
Age and 
conditi

on 
 

Locati
on 

Portable 
date of 

availabili
ty 

1 2 3 4 5 6 7 8 9 10 
          

          

          

          

          

          

          

          

          

          

          

 

Signature Of Contractor/Firm 
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APPENDIX ‘F’ 

DECLARATION OF THE CONTRACTOR 

 

I / We ………………………………hereby declare that I/We have made myself 

/ ourselves thoroughly conversant with the subsoil   conditions,   the   local   

conditions   regarding   all   materials   (such   as   stone,   murum, sand   etc.)   

and   labour   of   which   I/We   have   based   my/our   rates   for   this   work.   

The specifications,    conditions    bore    results    and    lead    of    materials    on    

this    work    have been    carefully    studied    and    understood   by    me/us    

before    submitting    this    tender. I/We undertake to use only the best 

materials approved by the Executive Engineer, Raigad Irrigation Division, 

Kolad, Tal.Roha, Dist.Raigad or his duly authorized assistant, before starting the 

work and to abide by his decision. 

 

I/ We ………………………………………. hereby further declare that my / our 

tender is unconditional in every manner of whatsoever in nature. 

 

I / We …………………..hereby undertake to pay the labourers engaged on 

the work as per Minimum Wages Act. 1948 applicable to the zone 

concerned. 

 

I/we have quoted my/our offer in percentage rate in words as well as in 

figures. I/we further undertake to enter into contract in regular “B-1” form 

in Public Works Department. 

 

Name and Signature of Contractor(s)/ 

Power of attorney holder with complete address. 
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APPENDIX ‘G’ 

UNDER TAKING 

1. I/We..............................................................................agree to 

accept the payments of the work done as and when the funds are 

made available by Konkan Irrigation Development Corporation, 

Thane. 

2. So also, I/We...................................................................Hereby agree 

to complete the work of may own cost and will not demand the 

payment of work done for minimum period of three years. I/We will 

not demand any claim on account of the pending liabilities with 

Konkan Irrigation Development, Thane. 

3. I/We.............................................................................Also agree that 

we will not claim any price escalation for the work done beyond the 

stipulated time limit mentioned in the tender i.e.36 months from the 

date of issue of work order. 

4. I/We..............................................................................agree this 

undertaking supersedes the clause No.10 of B-1 Form and clause 

No.17 of Special Conditions of Contract and may other clause 

regarding payment of bills. I/We also agree that this undertaking 

shall from a part and partial of original tender. 

Signature Of the Contractor 
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Certifate of Geo-Tagging 

1) Name of Work:- …………………………………………………………………………… 

2) Tender Notice No. ………………………………………………………………………… 

3) Name of person visiting the site ……………………………………………………… 

4) Date of Visit ………………………………………………………………………………… 

5) Time of Visit …………………………………………. to …………………………………. 

I have uploaded Geo-Tagging photo in envelope no.1 along with this 

Certifate. 

I have visited/studied scope of work, site conditions, Verfied provision 

in tender document, resources vailable and difficulties/restriction of site in all 

respect. 

(Signature of Contractor 

Or authorized representative) 
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APPENDIX ‘K’ 

UNDERTAKING – 1 

Undertaking of contractor regarding performance 

 

To, 

The Executive Engineer, 

Raigad Irrigation Division, 

Kolad. 

 
Sir, 
I ……………………………………………………………..Contractor declare that during last 

2 Years of the date of this undertaking, 

1. As a contractor, I have never been penalized for any work carried out by me 

nor I have been blacklisted by any Government Dept. previously. 

2. I have not abandoned any work for reasons attributed to me. 

3. I have not delayed completion of any work for reasons attributed to me. 

 

I undertake that the above information is true to best of my 

knowledge and belief. I am fully aware that my bid will be treated as nonresponsive 

and will be summarily rejected at any time if above information is found to be false 

and misleading by the concerned authority. 

 
 
 

Signature of Contractor 
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APPENDIX ‘L’ 

UNDERTAKING – 2 

Undertaking about inclusion of all works in hand and correctness of data. 
 

To, 

The Executive Engineer, 

Raigad Irrigation Division, 

Kolad. 

 
 
Sir, 
 

1. I undertake that the above information in Tender Document are true and 

correct. 

2. I have not omitted any work in hand i.e. information provided in form 

includes all the work in hand. 

3. I know that if at any time, it is noticed that I have not submitted, information 

regarding all the work in hand (work in hand means, the works for which 

final bill is not passed and work is physically incomplete), that I will be 

disqualified from tender process at any stage of the bidding by the 

Department. 

 
 
 

 

Signature of Contractor 
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APPENDIX ‘M’ 

UNDERTAKING – 3 

Undertaking about Personnel, Plants, Machinery and Equipments. 
 

To, 

The Executive Engineer, 

Raigad Irrigation Division, 

Kolad. 

 
 
Sir, 
 

1. I undertake that I will make available suitably qualified personnel, if the 

work is awarded to me. 

2. I undertake that I will deploy the machinery required for the work, if the 

work is awarded to me. 

 
 
 
 

Signature of Contractor 
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FORM B-1 

PERCENTAGE RATE TENDER & CONTRACT FOR WORKS 

 

DEPARTMENT   : WATER RESOURCES DEPARTMENT 

REGION : KOKAN REGION, MUMBAI 

CIRCLE : THANE IRRIGATION CIRCLE, THANE 

DIVISION : Raigad Irrigation Division, Kolad 

NAME OF WORK   : Providing, fixing, installation, commissioning of 

IoT based data transmission system along with 

customized solutions & smart intelligent 

reconnaissance  system with alternative power 

backup and smart intelligent interface 

connectivity etc. complete  etc. complete at 

Dolwahal & Nagothane Dam. 

 

General Rules and Directions for the Guidance of Contractors 

 

1. All works proposed to be executed by contract shall be notified in a form of 

invitation to tender pasted on a board hung up in the office of the 

Executive Engineer and signed by the Executive Engineer. 

This form will state the work to be carried out as well as the date for 

submitting and opening tenders, and the time allowed for carrying out the 

work, also the amount of earnest money to be deposited with the tender and 

the amount of security deposit to be deposited by the successful tenders and 

the percentage, if any, to be deducted from bills. It will also state whether a 

refund of a quarry fees, royalties, dues and ground rents will be grant ad. 

Copies of the specification, designs and drawings, estimated rates, 

scheduled rates and any other documents required in connection with the 

work shall be signed by the Executive Engineer for the purpose of 

identification and shall also be open for inspection by contractors at the 

office of the Executive Engineer, Raigad Irrigation Division, Kolad during 

office hours. Where the works are proposed to be executed according to the 

specifications recommended by a contractor and approved by a competent 

authority on behalf of the Governor of Maharashtra such specifications with 

designs and drawings shall form part of the accepted tender. 

 

2. In the event of the tender being submitted by a firm, it must be signed 

by each partner thereof, and if the event of the absence of any partner, it 
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shall be signed on his behalf by a person holding a power of attorney 

authorizing him to do so. 

 

2(A)(i)  The contractor shall pay Earnest money the sum of Rs. 1,00,000 (Rupees 

One Lakh only) via SBI MOPS Online Payment Gateway Mode Only. The 

said amount of earnest money shall not carry any interest whatsoever. 

 

(ii) In the event of his tender being accepted, subject to the provisions of sub-

clause (iii) below, the said amount of earnest money shall be appropriated 

towards the amount of security deposit payable by him under conditions of 

General Conditions of Contract. 

 

(iii) If, after submitting the tender contractor withdraws his offer, or modifies 

the same or if after the acceptance of his tender the contractor fails or 

neglects to furnish the balance of security deposit without prejudice to any 

other rights and powers of the Government, hereunder, or in law, 

Government shall be entitled to forfeit the full amount of earnest money 

deposited by him. 

 

(iv) If, after submitting the tender contractor withdraws his offer, or modifies 

the same or if after the acceptance of his tender the contractor fails or 

neglects to furnish the balance of security deposit without prejudice to any 

other rights and powers of the Government, hereunder, or in law, 

Government shall be entitled to forfeit the full amount of earnest money 

deposited by him. 

 

(v) In   the   event   of   his   tender   not   being   accepted,   the   amount   of   

earnest   money deposited   by   the   contractor   shall,   unless   it   is   

prior   thereto   forfeited   under   the provisions of sub-clause (iii) above, be 

refunded to him on his passing receipt there for. 

 

3. Receipts for payments made on account of any work, when executed by a 

firm, should also be signed by all the partners except where the contractors 

are described in their tender as a firm, in which case the receipt shall be 

signed in the name of the firm by one of the partners, or by some other 

person having authority to give effectual receipts for the firm. 

 

4. Any  person  who  submits  a  tender  shall  fill  up  the  usual  printed  

form  stating  at  what percentage above or below the rates specified in 



51 
 

Contractor  No. of Corrections   SDE                 Executive Engineer 
             ISD Kolad                RID Kolad 

Schedule ‘B’ (memorandum showing items of  work  to  be  carried  out)  he  

is  willing  to  undertake  the  work.  Only  one  rate  or  such percentage on 

all the estimated rates/Schedule rates shall be named. Tenders which 

propose any alteration in the works specified in the said form of invitation to 

tender, or in the time allowed for carrying out the work, or which contain 

any other conditions, of any sort will be liable to rejection. No printed form 

of tender shall include a tender for more than one works but if contractor 

who which to tender two or more works, they shall submit separate tender 

for each. Tenders shall have the name and number of the work to 

which they refer, written outside the envelope. 

 

5. The Executive Engineer / Superintending Engineer or his duly 

authorized Assistant shall open tenders in the presence of contractors who 

have submitted tenders or their representatives who may be present at the 

time, and he will enter the amounts of the several tenders  in  a  comparative  

statement  in  a  suitable  form.  In  the  event  of  a  tender  being accepted,  

the  contractor  shall  for  the  purpose  of  identification,  sign  copies  of  

the specifications and other documents mentioned in Rule-1.  In the 

event of a tender being rejected, the Divisional Officer shall refund the 

amount of earnest money deposited by the contractor online. 

 

6. The officer competent to dispose off the tenders shall have the right of 

rejecting all or any of the tenders. 

 

7. No receipt for any payment alleged to have been made by a contractor 

in regard to any matter relating to this tender or the contract shall be valid 

and binding on Government unless it is signed by the Executive Engineer. 

 

8. The memorandum of work to be tendered for and the schedule of materials 

to be supplied by the Department and their rates shall be filled in and 

completed by the office of the Executive Engineer before the tender form is 

issued. If a form issued to an intending tenderer has not been so filled in 

and completed he shall request the said office to have this done before he 

completes and delivers his tender. 

 

9. All works shall be measured net by standard measure and according to the 

rules and customs of the Department and their rates shall be without 

reference to any local custom. 
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10. Under no circumstances shall any contractor be entitled to claim enhanced 

rates for items in this contract. 

11. Every registered contractor should produce along with his tender certificate 

of registration as approved contractor in the appropriate class and renewal 

of such registration with date of expiry. 

 

12.       All corrections and additions or pasted slips should be initialed. 

 

13. The measurements of work will be taken according to the usual 

methods in use in the Department and no proposals to adopt alternative 

methods will be accepted. The Executive Engineer's decision as to what is 

the usual method in use in the Department will be final. 

 

14. The tendering contractor shall furnish a declaration along with the tender 

showing all works for which he has already entered into contract, and the 

value of work that remains to be executed in each case on the date of 

submitting the tender. 

 

15. Every tenderer shall furnish along with the tender, information regarding 

the income-tax circle or ward of the district in which he is assessed to 

income tax the reference to the number of assessment and the assessment 

year, and a valid Income Tax clearance certificate, Permanent Account 

Number PAN No.................................... 

 

16. In  view  of  the  difficult  position  regarding  the  availability  of foreign 

exchange no foreign exchange would be released by the Department for the 

purchase of plant and machinery required for the execution of the work 

contracted for. (GCB/PWD/CFM/1058-62517 dt.26-9-59) 

 

17. The contractor will have to construct shed for storing controlled and 

valuable materials issued to him under Schedule 'A' of the agreement, at the 

work site, having double locking arrangement. The materials will be taken 

for use in the presence of the Departmental person. No materials will be 

allowed to be removed from the site of works. 

 

18. Successful tenderer will have to produce to the satisfaction of the 

accepting a valid and current license issued in his favour under the 

provision of Contract Labour (Regulation and Abolition Act, 1973) before 
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starting work, failing which acceptance of the tender will be liable for 

withdrawal and earnest money will be forfeited to Government. 

19. The contractor shall comply with the provision of the Apprentices Act 1961 

and the rules and orders issued there under from time to time. If he fails to 

do so, his failure will be a breach of the contract and the Superintending 

Engineer, may in his discretion cancel the contract. The contractor shall also 

be liable, for any pecuniary liability arising on account of any violation by 

him of the provisions of the Act. 

20.  Contractor will be solely responsible and liable for action under Indian Penal 

Code for uploading or physical submission of any false/fraudulent document  

/ information of envelope No. 1 & 2. 

Contractor will be  solely responsible and also liable for action under Indian 

Penal Code for submission of any false information, false bills / invoice / 

vouchers of purchase of material in supporting proof of purchase, proof of 

testing / test results and any other required documents submitted by his 

staff / representative or by himself or subletting company / contractor 

during contract period or even after completion of work till finalization of bill 

and completion of defect liability period. 

If false information / documents are submitted as me mentioned above, the 

contractor will be blacklisted and if contract is at initial stage then such 

contract will be terminated and no any compensation will be payable on any 

account to the contractor. In case of submission of false 

information/documents the Earnest Money Deposit/Security 

Deposit/Additional Performance Security Deposit shall be forfeited and 

the said agency shall be debarred from participation in any tender 

process for the period of three (3) years in Water Resource Department. 

WRD Staff / WRD Officers / Divisional Accounts Officer will not be 

responsible for any complications due to submission of false / 

fraudulent documents by the contractor as mentioned above. 

21. “Contractor shall make payments of salaries and wages to all the employees 

and Labouers through bank account linked to Unique Identification 

Number (AADHAR CARD). and shall submit a certificate accordingly to the 

Engineer- in- charge. The certificate shall be submitted by the contractor 

within 60 days from the commencement of contract. If the time period of 

contract is less than 60 days, the such certificates shall be submitted within 

15 days from the date of commencement of contract.” 

TENDER FOR WORK 

I/We hereby tender for the execution, for the Governor of 

Maharashtra (here-in-before and here-in after referred to as 

“ Government”) of the work specified in the under written 

* The tenderer shall 

quote his offer in 

BOQ through online 
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memorandum within the time specified in such 

memorandum at *  

percent below/above   the   estimated   rates   entered   in   

Schedule   ‘B’ (Memorandum showing items of work to 

be carried out) and in accordance in all respects with the 

specifications, designs, drawings, and instructions in 

writing referred to  in Rule 1 hereof and in Clause 12 of the 

annexed conditions of contract and agree that when 

materials for the work are provided by the Government, 

such materials and the rates to be paid for them shall be as 

provided in Schedule ‘A” here to. 

bidding process 

only. 

 

                MEMORANDUM 
 

A) NAME OF WORK : Providing, fixing, installation, 

commissioning of IoT based 

data transmission system 

along with customized 

solutions & smart intelligent 

reconnaissance  system with 

alternative power backup and 

smart intelligent interface 

connectivity etc. complete  etc. 

complete at Dolwahal & 

Nagothane Dam. 

A) If several sub works 
are included they 

should be detailed in a 
separate list. 

B) Estimated Cost : Rs. 99,98,614/-  

C) Earnest Money   : Rs. 1,00,000/- C) The amount of 
earnest money to be 
deposited shall be in 
accordance with the 
provisions of paras 206 
& 207 of the M.P.W. 
manual. 

D)Security Deposit :   

i) Cash (Not less than 
the amount of earnest 
money.) 

: Rs. 1,00,000/- D) This deposit shall be 
in accordance with 
paras 213& 214 of the 
M.P.W.Manual. 

ii) To be deducted from 

current bills 
: Rs. 1,00,000/-  

Total : Rs. 2,00,000/-  

E) Percentage, if any to 
be deducted from bills 
so as to make up the 
total  amount required 
as security deposit by 
the time, half the work 
as measured by the  
cost is done   

 2% (TWO PERCENT) E) This percentage 

where necessary 
deposit is taken will 
vary from 2 percent to 
10 percent according to 
the requirements of the 
case. Where security 
deposit is taken see note 

1 to clause 1 of 
conditions of contract. 

F)Time allowed for the 
work from the date of 
written order to 
complete.                 

 12 (Twelve) Calendar 
months (including monsoon) 
 

F) Give schedule where 

necessary, showing 

dates by which the 

various items are to be 
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completed. 

2.   I/We agree that the offer shall remain open for 
acceptance for a minimum period of 60 days from the 
date fixed for opening of envelope No.2 (Financial Bid) 
and thereafter until it is withdrawn by me/ us by 
notice in writing duly addressed to the authority opening 
the tenders and sent by registered post A.D. or otherwise 
delivered at the office of such authority Treasury Bank 
Challan No. and date or Deposit  at Call Receipt No.     
and date                    in respect of the sum 
of Rs.                                   (in words 
Rs.                               
                                                                                      
only) representing the earnest money is herewith 
forwarded.   The amount of earnest money shall not bear 
interest and shall be liable to be forfeited to the 
Government, should I/We fail to  (I) abide by the 
stipulation to keep the offer open for the period 
mentioned above or (II) Sign and complete the contract 
documents as required by the Engineer and furnish the 
security deposit as specified in item  (d) of the 
memorandum contained in paragraph (1) above within the 
time limit laid down in clause (1) of the annexed General 
Conditions of contract. The amount of earnest money may 
be adjusted towards the security deposit or refunded to 
me/us if so, desired by me/ us in writing, unless the 
same or any part thereof has been forfeited as aforesaid. 

 

3.   I/We have secured exemption from payment of 
earnest money after executing the necessary bond in 
favour of the Government, a true copy of which is 
enclosed herewith. Should any occasion for forfeiture of 
earnest money for this work arise due to failure on 
my/our part to (i) abide by the stipulations to keep the 

offer open for the period mentioned above or (ii) sign  and  
complete  the  contract  documents  and  furnish  the  
security deposit as specified   in item (d) of the 
Memorandum contained in paragraph (1) above within 
the time limit laid down in clause (1) of the annexed 
General Conditions of Contract,  the amount payable by 
me/us may,   at the option of the Engineer,   be 
recovered out of the amount deposited in lump sum for 

securing exemption in so far as the same may extend in 
terms of the said bond and in the event of the deficiency 
out of any  other  payments  which  are  due  or  payable  
to  me/us  by  the Government under any other contract 
or transaction of any nature whatsoever or otherwise. 

 

4.   Should this tender be accepted I/We hereby agree to 

abide by and fulfill all the terms, and provisions of the 
conditions of contract annexed hereto so far as applicable, 
and in default thereof to forfeit and pay to Government the 
sums of money mentioned in the said conditions. 

 

Contractor       :   

 Signature of 

Contractor before 

submission of the 

tender 

Address            :   

Dated                The               day of            2024 
 
(Witness) $       :   

 
$ Signature of witness 
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Address            :   to contractor’s 

signature 

(Occupation)    :   
 

The above tender is hereby accepted by me for and on 
behalf of the 
Governor of Maharashtra. 

 

* Signature of the 

officer by whom 

accepted 

 
Dated             day of                      2024.    * 
Executive Engineer 
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CONDITIONS OF CONTRACT 
 

Clause 1:-   The person/persons whose tender may be 

accepted (hereinafter called the Contractor, which 

expression shall unless excluded by or repugnant to the 

context include his heirs, executors, administrators, and 

assigns )   shall (A) within 10 days (which may be 

extended by Superintending Engineer concerned upto 15 

days if Superintending Engineer thinks fit to do so) of 

the receipt by him of the notification of the acceptance of 

his tender deposit with the Executive Engineer in cash or 

Government securities endorsed to the Executive 

Engineer (if deposited for more than 12 months) of the 

sum sufficient which will made up the full security 

deposit specified in the tender or (B) (Permit Government 

at the time of making any payment to him for work done 

under the contract to deduct such  as will amount to * 

Two percent of all  moneys so payable such deductions 

to be held by Government by way of security deposit.) 

Provided always that in the event of the Contractor 

depositing a lump sum by way of security deposit as 

contemplated at above, then and in such case, if the sum 

so deposited shall not amount to Two percent of the 

total estimated cost of the work, it shall be lawful for 

Government at the time of making any payment to the 

Contractor for work done under the contract to make up 

the full amount of Two percent by deducting sufficient 

sum from every such payment as last aforesaid until the 

full amount of the security deposit is made up.   All 

compensation or other sums of money payable by the 

Contractor to Government under the terms of his 

contract may be deducted from or paid by the sale of 

sufficient part of his security deposit or from the interest 

arising there form, or from any sums which may be due 

or may become due by Government to the Contractor 

under any other contract or transaction of any nature on 

any account  whatsoever  and  in  the  event  of  his  

security  deposit  being reduced by reason of any such 

deduction or sale as aforesaid, the Contractor shall 

within ten days thereafter, make good in cash or 

Government securities endorsed as aforesaid any sum 

or sums which may have been deducted from, or raised 

by sale of his security deposit or any   part thereof.   The 

security deposit referred to, when paid in cash may,  at  

the  cost  of  the  depositor,  be  converted  into  interest 

bearing securities provided that the depositor has 

expressly desired this in writing. 

The security deposit will not be accepted in forms of 

insurance company bonds  as  per  Government  orders  

contained  in  No.  CCM/PWD/4250 Dated 27/12/96. 

Security deposit 
PWD. Resolution 

No.CAT/1087/CR-94 
Bldg 2 dt.14-6-89 and 

21-6-2004 
 

 

 

 

 

 

 

 

 

 

 

GR of WRD शासनशासनशासनशासन िनण�यिनण�यिनण�यिनण�य 

	मांक	मांक	मांक	मांक िनिवदािनिवदािनिवदािनिवदा 0417/(����.				. 

247/17)मो�मो�मो�मो�.1 िदिदिदिद. 

30/11/2018 
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Note: This will be the same percentage as that in 
the tender at (e) on page No 20. 

 

 

If the amount of the security deposit be paid in a lump 
sum within the period specified at (A) above is not paid 
the tender/contract already accepted shall be 
considered as cancelled and legal steps taken against 
the Contractor for recovery of the amounts. The 
amount of the security deposit lodged by a Contractor 
shall be refunded along with the payment of  the final  
bill, if the date  up to which  the  Contractor has 
agreed to maintain the work in good order is over. If 
such date is not over, only 50% amount of security 
deposit shall be refunded along with the payment of 
the final bill. The amount of security deposit retained 
by the Government shall be released after expiry of 
period up to which the Contractor has agreed to 
maintain   the work in good order is over.  In the event 

of the Contractor failing or neglecting to complete 
rectification work within the period upto which the 
Contractor has agreed to maintain the work in good 
order, then subject to provision of Clauses 17 and 20 
hereof the amount of Security Deposit retained by 
Government shall be adjusted towards the excess 
cost incurred by the Department on rectification work 

 
Clause 2:-  “The time allowed for carrying out the work 

as entered in the tender shall be strictly observed by the 
Contractor and shall be reckoned from the date on 
which the order to commence the work is given to the 
Contractor.  The work shall through the stipulated 
period of the contract be proceeded with, with all due 
diligence (time being deemed to be the essence of the 
contract on the part of the Contractor) and Contractor 
shall pay as compensation an amount equal to one 
percent or such smaller amount as the Superintending 
Engineer (whose decision in writing shall be final) may 
decide, of the amount of the estimated cost of the 
whole work as shown by the tender for every day that 
the work remains uncommenced, or unfinished after the 
proposed dates . And further to ensure good progress 
during execution of the work, the contractor shall be 

bound in all cases in which the time allowed for any 
work exceeds one month to complete 

Compensation for 
delay 
 
 
 
 
 
 
 
 
 
 
 
 

25 % of the work in 
50 % of the work in 
100 % of the work in 

1/4 of the time 
1/2 of the time 
12 (Twelve) months 

As indicated in Bar 
Chart on Page No 
110 

Full work to be completed in 12 (Twelve) months 
including monsoon. 

 

 

In the event of the contractor failing to comply with this 
condition he shall be liable to pay as compensation an 
amount equal to one percent or such smaller amount 
as Superintending Engineer (whose decision in writing 
shall be final) may decide of the said estimated cost of 
the whole work for every day that due quantity, of work 
remains incomplete. Provided always that the total 
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amount of compensation to be paid under the 

provisions of this clause shall not exceed 10 per cent of 
the estimated cost of the work as shown in the tender. 
Superintending Engineer shall be the final authority in 
this respect, irrespective of the fact that the tender is 
accepted by Chief Engineer/ Superintending Engineer / 
Executive Engineer. 

 

Clause 3:-   In any case in which under any clause of 

this contract the contractor shall have rendered 

himself liable to pay compensation amounting to the 

whole of this security deposit (whether paid in one 

sum or deducted by installments)  or in the case of 

abandonment of the work owing to serious illness or 

death of the contractor or any other cause, the 

Engineer, on behalf of the Governor of Maharashtra, 

shall have power to adopt any of the following courses, 

as he may deem best suited to the interest of 

Government :- 

(A) To rescind the contract (for which rescission notice 

in writing to the contractor under the hand of 

Executive Engineer shall be conclusive evidence) 

and in that case the security deposit of the 

contractor shall stand forfeited and be absolutely at the 

disposal of Government. 

(B) To carry out the work or any part of the work 

departmentally debiting the contractor with the cost of 

the work, expenditure incurred on tools and plant, and 

charges on additional supervisory staff including the 

cost of work-charged establishment employed for getting 

unexecuted part of the work completed and crediting 

him with the value of the work done departmentally in 

all respects in the same manner and at the same rates 

as if it had been carried out by the contractor under the 

terms of his contract.  The certificate of the Executive 

Engineer as to the costs and other allied expenses so 

incurred and as to the value of the work so done 

departmentally shall be final and conclusive against the 

contractor. 

(C)To order that the work of the contractor be measured 

upto and take such part thereof as shall be unexecuted 

out of his hands, and to give it to another contractor to 

complete, in which case all expenses incurred on 

advertisement for fixing a new contracting agency, 

additional supervisory 

staff including the cost of work charged establishment 

and the cost of the executed by the new contract agency 

will be debited to the contractor and at the value of the 

work done or executed through the new contractor shall 

be credited to the contractor in all respects and in the 

same manner and at the same rates as if it had been 

carried out by the contractor under the term of his 
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contract. The certificate of the Executive Engineer as to 

all the cost of the work and other expenses incurred as 

aforesaid for or in getting the unexecuted work done by 

the new contractor and as to the value of the work so 

done shall be final and conclusive against the 

contractor. 

In case the contract shall be rescinded under clause (a) 

above the Contractor shall not be entitled to recover 

or be paid, any sum for any work therefor actually 

performed by him under this contract unless and 

until the Executive Engineer shall have certified in 

writing the performance of such work and the amount 

payable to him in respect thereof and he shall only be 

entitled to be paid the amount so certified.  In the event 

of either of the courses referred to in clause (b) or (c) 

being adopted and the cost of work executed 

departmentally or through a new contractor and other 

allied expenses exceeding the value of such work 

credited to the Contractors, the amount of excess shall 

be deducted from any money due to the Contractor, by 

Government under the contract or otherwise howsoever 

or from his security deposit or the sale proceeds thereof 

provided, however that the Contractor shall have no 

claim against Government even if the certified value of 

the work done departmentally or through a new 

contractor exceeds the certified cost of such work 

and allied expenses, provided always that whichever of 

the three courses mentioned in clauses (a) , (b) or (c) is 

adopted by the Executive Engineer, the Contractor shall 

have no claim to compensation for any loss sustained 

by him by reason of his having purchased, or procured 

any materials, or entered into any engagements or made 

any advances on account of, or with  a  view  to  the  

execution  of  the  work  or  the  performance  of  the 

contract. 

 
Clause 4:- If the progress of any particular portion of 

the work is unsatisfactory, the Executive Engineer shall 

notwithstanding that the general progress of the work is 

in accordance with the conditions mentioned in clause 

2, be entitled to take action under clause 3(b) after 

giving the Contractor 10 days notice in writing.  The 

Contractor will have no claim for compensation, for any 

loss sustained by him owing to such action. 

 

Action when 
the progress 
of any 
particular 
portion 
of the work is 
unsatisfactory. 

 

Clause 5:-  In any case in which any of the powers 

conferred upon the Executive Engineer by clause 3 

and 4 hereof shall have become exercisable  and  the  

same  shall  not  have  been  exercised,  the  non 

exercise thereof shall not constitute a waiving of any of 

the conditions hereof and such powers shall 

Contractor 
remains liable 

to pay compensation 
if action not taken 

under 
Clause 3 & 

4. 
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notwithstanding be exercisable in the event of any 

future case of default by  the  contractor  for  which  

under any clause hereof he is declared liable to pay 

compensation amounting to the whole of his security 

deposit and the liability of the contractor for past and 

future  compensation  shall  remain  unaffected.  In  

the  event  of  the Executive Engineer taking action 

under sub - clause (a) or (c) of clause 3, he may, if he 

so desires, take possession of all or any tools, plant, 

materials and stores, in or upon the works or the site  

thereof or belonging to the contractor, or procured by 

him and intended to be used for the execution of the 

work or any part thereof,  paying or allowing for the 

same in account at the contract rates, or in the case of 

contract rates not being applicable at current market 

rates, to be certified 

  

by the Executive Engineer whose certificate thereof 

shall be final.  In the alternative, the Executive 

Engineer may, after giving notice in writing to the 

contractor or his clerk of the work, foreman or other 

authorized agent require him to remove such tools 

and plants, materials, or stores from the premises 

within a time to be specified in such notice, and in the 

event of the contractor failing to comply with any such 

requisition, the Executive Engineer may remove them 

at the contractor’s expenses or sell them by auction or 

private sale on account of the contractor and at his risk 

in all respects,  and  the  certificate  of  the  Executive  

Engineer  as  to  the expenses of any such removal and 

the amount of the proceeds and expense of such sale 

shall be final and conclusive against the Contractor. 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 
Power to take 

possession 
of or require removal 
of or sell contractor’s 

plant. 

Clause 6:- If the Contractor shall desire an extension of 

the time for completion of work on the ground of his 

having been unavoidably hindered in its execution or 

on any other grounds, he shall apply in writing to the 

Executive  Engineer  before  the  expiry  of  the  period  

stipulated  in  the tender or before the expiration of 30 

days from the date on which he was hindered as 

aforesaid or on which the cause for asking for extension 

occurred, whichever is earlier and the Executive 

Engineer, may if in his opinion, there were reasonable 

grounds for granting an extension, grant such 

extension as he thinks necessary or proper. The 

decision of the Executive Engineer in this matter shall 

be final. 

 

Extension of time. 
 

Clause  7:-  On  the  completion  of  the  work  the  

Contractor  shall  be furnished with a certificate by the 

Executive Engineer ( hereinafter called the Engineer-in-

Final 
Certificate 
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charge ) of such completion, but no such certificate 

shall be given nor shall the work be considered to be 

completed until the Contractor shall have remove from 

the premises on which the work shall have been 

executed, all scaffolding, surplus materials and rubbish 

and shall have cleaned off the dirt from all woodwork, 

doors, windows, walls, floor or other parts of any 

building in or upon which the work has been executed, 

or of which he may have had possession for the 

purpose of executing the wok nor until the work shall 

have been measured by the Engineer-in-charge or 

where the measurements have been taken by his 

subordinates until they have received approval of the 

Engineer-in-charge, the said measurements being 

binding and conclusive against the contractor. If the 

Contractor shall fail to comply with the requirements of 

this clause as to the removal of scaffolding, surplus 

materials and rubbish and the cleaning of dirt on or 

before the date fixed for the completion of the work the 

Engineer-in-charge may at the expense of the 

Contractor, remove such scaffolding, surplus materials 

and rubbish, and dispose off the same as he thinks fit 

and clean off such dirt as aforesaid and the Contractor 

shall forthwith pay the amount of all expenses so 

incurred, but shall have no claim in respect of any such 

scaffolding or surplus materials as aforesaid except for 

any sum actually realised by the sale there of. 

 

Clause 8 :- No payment shall be made for any work, 

estimated to cost less than Rupees One Thousand till 

after the whole of work shall have been completed and a 

certificate of completion given. But in the case of works 

estimated to cost more than Rupees One Thousand, the 

Contractor shall on submitting a monthly bill therefore, 

be entitled to receive payment proportionate to the part 

of the work then approved and passed by the Engineer - 

in- charge, whose certificate if such approval and 

passing of the sum so payable shall be final and 

conclusive against the Contractor. All such 

intermediate payments shall be regarded as payments 

by way of advance against the final payments only and 

not as payments for work actually  done and 

completed, and shall not preclude the Engineer-in- 

charge from requiring any bad, unsound, imperfect or 

unskillful work to be removed or taken away and 

reconstructed or re-erected nor shall any such 

payment be considered as an admission of the due 

performance of the Contract or any part thereof in any 

respect or the occurring of any claim, nor shall it 

conclude, determine  or   affect   in   any   other   way 

the   powers   of   the Engineer- in-charge as to the 

Payment on 
intermediate 

certificate to be 
regarded as 
advances. 
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final settlement and adjustment of the accounts or 

otherwise, or in any other way vary or affect the 

Contract. The final bill shall be submitted by the 

Contractor within one month of the date fixed for the 

completion of the work. otherwise the Engineer-in-

charge's certificate of the measurements and of the total 

amount payable for the work shall be final and binding 

on all parties. 

 

Clause 9:-The rates for several items of works 

estimated to cost more than Rs.1000/- agreed to 

within shall be valid only when the item concerned is 

accepted as having been completed fully in accordance 

with the sanctioned specifications. In cases where the 

items of work are not accepted as so completed, the 

Engineer-in-charge may make payment on account of 

such items at such reduced rates as he may consider 

reasonable in the preparation of final or on-account 

bills. 

 

Payment at 
reduced rates 
on account of 
items of work 

not accepted as 
completed to be 

at the 
desecration of 
the Engineer in 

charge. 

Clause 10:- A bill shall be submitted by the Contractor 

in each month on or before date fixed by the 

Engineer-in-charge for all works executed in the 

previous month, and the Engineer-in-charge shall take 

or cause to be taken the requisites measurement for the 

purpose of having the same verified and the claim, so 

far as it is admissible, shall be adjusted , if possible, 

within ten days from the presentation of the bill. If the 

Contractor does not submit the bill within the time fixed 

as aforesaid, the Engineer-in- charge may depute a 

subordinate to measure up the said work in the 

presence of the Contractor or his duly authorized agent 

whose countersignature to the measurement list shall 

be sufficient warrant, and the Engineer-in-charge may 

prepare a bill from such list which shall be binding on 

the Contractor in all respect. 

 

Bill to be 
submitted 
monthly. 

 

Clause 11:- The Contractor shall submit all bills on the 

printed forms to be had on application at the office of 

the Engineer-in-charge. The charges to be made in the 

bills shall always be entered at the rates specified in the 

tender or in the case of any extra work ordered in 

pursuance of these conditions and not mentioned or 

provided for in the tender, at the rates here in after 

provided for such work. 

 

Bills to be on 

printed form. 

 

Clause 12:-  If  the specification or estimate of the work 

provides for the use of any special description of 

material to be supplied from the stores of the  Public 

Works Department  store or if it is required that the 

contractor shall use certain stores to be provided by the 

Stores supplied by 

Government 
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Engineer-in-charge (such material and stores and the 

prices to be charged therefore as hereinafter mentioned  

being  so  far  as  practicable  for  the  convenience  of  

the contractor but not so as in any way to control the 

meaning or effect of this contract specified in the 

schedule or memorandum hereto annexed)  the 

contractor shall be supplied with such materials and 

stores as may be required from time to time to be 

used by him for the purpose of the contract only, 

and the value of the full quantity of the materials and 

stores so supplied shall be set off or deducted from any 

sums then due or thereafter  to  become  due  to  the  

contractor  under  the  contract,  or otherwise, or from 

the security deposit, or the proceeds of the sale thereof, 

if the security deposit is held in Government 

securities,   the same or a sufficient portion thereof 

shall in that case be sold for the purpose. All materials 

supplied to the contractor shall remain the absolute 

property of Government and shall on no account be 

removed from the site of the work, and shall at all 

times be open to inspection by the Engineer-in- charge. 

Any such materials unused and in perfectly good 

condition at the time of completion or determination of 

the contract shall be returned to the Public Works 

Departmental store, if the Engineer-in-charge so 

requires by a notice in writing given under his hand,  

but the contractor shall not be entitled to return any 

such materials except with consent of the Engineer- in-

charge and he shall have no claim for compensation on 

account of any such material supplied to him as 

aforesaid but remaining unused by him or for any 

wastage or damage to any such materials. 

 

Clause 12 (A):- All stores of controlled materials such 

as cement, steel etc., to be supplied by Government to 

the contractor  should be kept by the contractor under 

lock and key and will be accessible for inspection by the 

Executive Engineer or his agent at all the times. 

 

 

Clause 13:- The contractor, shall execute the whole and 

every part of the work  in  the  most  substantial  and  

workman  like  manner, and both as regards materials 

and every other respect in strict accordance with 

specifications. The contractors shall also conform 

exactly, fully and faithfully to the designs, drawings and 

instructions in writing relating to the work signed by the 

Engineer-in-charge and lodged in his office and to which 

the contractor shall be entitled to have access for the 

purpose of inspection at such office, or on the site of the 

work during office hours. The contractor will be entitled 

to receive three sets of contract drawings and working 

Works to be executed 
in accordance with 

specifications 
drawings, 
orders, etc. 



65 
 

Contractor  No. of Corrections   SDE                 Executive Engineer 
             ISD Kolad                RID Kolad 

drawings as well as one certified copy of the accepted 

tender along with the work order free of cost. Further 

copies of the contract drawings and working drawings if 

required by him, shall be supplied at the rate of 

Rs.300/- per set of contract drawings and Rs.150/- per 

working drawing except where otherwise specified. 

 

Clause 14:- The Engineer-in-charge shall have power to 

make any alterations in or additions to the original 

specifications, drawings, designs, and instructions that 

may appear to him to be necessary or advisable during 

the progress of the work, and the Contractor shall be 

bound to carry out the work in accordance with any 

instructions in this connection which may be given to 

him in writing signed by the Engineer-in-charge and 

such alteration shall not invalidate the contract, and 

any additional work which the Contractor may be 

directed to do in the manner above specified as part of 

the work shall be carried out by the Contractor on the 

same conditions in all respects on which he agreed to do 

the main work, and at the same rates as are specified in 

the tender for the main work.  And if the additional and 

altered work includes any class of work for which no 

rates is specified in this contract, then such class of 

work shall be carried out at the rates entered in the 

Schedule of Rates of the Division prevailing at the time 

when the extra items crop up or at the rates mutually 

agreed upon between the Engineer-in-charge and the 

contractor whichever are lower. If  the  additional  or  

altered  work  for  which  no  rate  is  entered  in  the 

Schedule of Rates of the Division, 

 

 is ordered to be carried out before the rates are agreed 

upon then the Contractor shall within seven days of the 

date  of  receipt  by  him  of  the  order  to  carry  out  

the  work inform the Engineer-in-charge of the rate 

which it is his intention to charge for such class of 

work, and if the Engineer-in-charge does not agree to 

this rate, he shall by notice in writing be at liberty to 

cancel his order to carry out such class of work, and 

arrange to carry it out in such manner as he may 

consider advisable provided always that  the Contractor 

shall commence work or incur any expenditure in 

regard thereto before the rates shall have been 

determined as lastly here in before mentioned, then in 

such case he shall only be entitled to be paid in respect 

of the work carried out or expenditure incurred by him 

prior to the date of the determination of the rates as 

aforesaid according to such rate or  rates as shall be 

Alterations in 
specifications in 

designs not to 
invalidate 
contracts. 

 

 

 

 

 

 

 

 

 

 

 

 

 
Rates for works not 
entered in estimate, 
or schedule of rates 

of the contract 
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fixed by the Engineer-in-charge. In the event of a 

dispute, the decision of the Superintending Engineer of 

the Circle will be final. Where, however, the work is to 

be executed according to the designs, drawings   and  

specifications   recommended   by   the   contractor   

and accepted by the competent authority the 

alterations above referred to shall be within the scope 

of such designs, drawings and specifications appended 

to the tender. 

The time limit for the completion of the work shall be 

extended in the proportion that the increase in its cost 

occasioned by alterations or additions bears to the cost 

of the original contract work, and the certificate of the 

Engineer-in-charge as to such proportion shall be 

conclusive. 

 

 

 

 

 

 

 

 

 

 

 

 

Extensions of time in 
consequence of 

additions or 
alterations. 

 

 

Clause  15:-  (1)  If  at  any  time  after  the  execution  

of  the  contract documents, the Engineer shall for any 

reason what-so-ever (other than default on the part of 

the Contractor for which the Government is entitled to 

rescind the contract) desires that the whole or any part 

of the work specified in the tender should be suspended 

for any period or that the whole or part of the work 

should not be carried out at all, he shall give to the 

Contractor a notice in writing of such desire and upon 

the receipt of such notice the Contractor shall forthwith 

suspend or stop the work wholly or in part as required, 

after having due regard to the appropriate stage at 

which the work should be stopped or suspended so as 

not to cause any damage or injury to the work already 

done or endanger the safety thereof provided that the 

decision of the Engineer as to the stage at which the 

work or any part of it could be or could have been safely 

stopped or suspended shall be final and conclusive 

against the Contractor.   The Contractor shall have no 

claim to any payment or 

 

 compensation whatsoever by reason of or in pursuance 

of any notice as aforesaid, on account of any 

suspension, stoppage or curtailment except to the 

extent specified hereinafter. 

 

(2) Where the total suspension of work ordered as 

aforesaid continued for a continuous period exceeding 

90 days the Contractor shall be at liberty to withdraw 

from the contractual obligations under the contract so 

far as it pertains to the unexecuted part of the work 

by giving a 10 days prior notice in writing to the 

Engineer, within 30 days of the expiry of the said period 

of 90 days, of such intention and requiring the Engineer 

to record the final measurements of the work already 

No claim to any 
payment or 

compensation for 
alteration in or 
restriction of 

work. 
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done and to pay final bill. Upon giving such notice the 

Contractor shall be deemed to have been discharged 

from his obligation to complete the remaining 

unexecuted work under his contract.  On receipt of 

such notice the Engineer shall proceed to complete the 

measurement and make such payment as may be finally 

due to the Contractor within a period of 90 days from 

the receipt of such notice  in  respect  of  the  work  

already  done  by  the  Contractor.  Such payment shall 

not in any manner prejudice the right of the 

Contractor to any further compensation under the 

remaining provisions of this clause. 

 

(3) Where the Engineer requires the Contractor to 

suspend the work for a period in excess of 30 days at 

any time or 60 days in the aggregate the Contractor 

shall be entitled to apply to the Engineer within 30 days 

of the resumption of work after such suspension for 

payment of compensation to the extent of pecuniary 

loss suffered by him in respect of working machinery 

rendered idle on the site or on account of his having 

had to pay the salary or wages of labour engaged by 

him during the said period of suspension, provided 

always that the contractor shall not be entitled to any 

claim in respect of any such working machinery, salary 

or wages for the first 30 days whether consecutive or in 

the aggregate of such suspension or in respect of any 

suspension whatsoever occasioned by unsatisfactory 

work or any other default on his part.  The decision of 

the Engineer  in  this  regard  shall  be  final  and  

conclusive  against  the Contractor. 

 

(4) In the event of - 

i) Any total stoppage of work on notice from the 

Engineer under clause (1) in that behalf. 

ii) Withdrawal by the Contractor from the 

contractual obligations to complete the 

remaining unexecuted work under sub-clause 

(2) on account of continued suspension of work 

for a period exceeding 90 days. 

OR 

iii) Curtailment in the quantity of item or items 

originally tendered on account of any alteration, 

omission or substitutions in the specifications  

drawing,  designs,  or  instructions  under  

clause 

14(1) where such curtailment exceeds 25% in 

quantity and the value of the quantity curtailed 

beyond 25 percent   at the rates for the item 

specified in the tender is more than Rs. 5,000/-. 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

CAT-1268/59382 
Desk-II dt.22-2-78. 
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It shall be open to the Contractor, within 90 days 

from the service of (i) the notice of stoppage of work or 

(ii) the notice of withdrawal from the contractual 

obligations under the contract on account of the 

continued suspension of work or (iii) notice under 

clause 15(1) resulting in such curtailment, to produce 

to the Engineer satisfactory documentary evidence that 

he had purchased for agreed to purchase material for 

use in the contract work, before receipt by him of the 

notice of stoppage, suspension or curtailment and 

require the Government to take over on payment such 

material at the rates determined by the Engineer, 

provided, however such rates shall in no case exceeds 

the rates at which the same were acquired by the 

Contractor.  The Government shall thereafter take over 

the material so offered, provided the quantities offered, 

are not in excess of the requirements of the 

unexecuted work as specified in the accepted tender 

and are of quality and specifications approved by the 

Engineer. 

Clause 15(A):- The Contractor shall not be entitled to 

claim any compensation from Government for the loss 

suffered by him on account of delay by Government in 

the supply of materials entered in Schedule A where 

such delay in caused by – 

 

i)    Difficulties relating to the supply of railway wagons 

ii)   Force majeure. 

iii)   Act of God. 

iv) Act  of  enemies  of  the  State  or  any  other  

reasonable  cause beyond the control of Government. 

 

In the case of such delay in the supply of materials, 

Government shall grant such extension of time for the 

completion of the works as shall appear to the 

Executive Engineer to be reasonable in accordance with 

the circumstances of the case.  The decision of the 

Executive Engineer as to the extension of time shall be 

accepted as final by the Contractor. 

 

 

Clause 16 :-  Under no circumstances whatever shall 

the Contractor be entitled to any compensation from 

Government on any account unless the Contractor shall 

have submitted claim in writing to the Engineer-in-

charge within one month of the case of such claim 

occurring. 

 

Time limit for 
unforeseen 

claims. 

Clause 17:- If at any time before the security deposit or 

any part thereof is refunded to the Contractor it shall 

Action and 
compensation 
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appear to the Engineer-in-charge or his subordinate in 

charge of the work, that any work has been executed 

with unsound, imperfect or unskillful workmanship or 

with materials of inferior quality or that any materials or 

articles provided by him for the execution of the work 

are unsound or of a quality inferior to the that 

Contracted for, or are otherwise not in accordance with 

the Contract, it shall be lawful for the Engineer-in-

charge to intimate this fact in writing to the 

Contractor and then not with standing the fact that the 

work, materials or articles complained of may have been 

inadvertently passed, certified and paid for, the 

Contractor shall be bound forthwith to rectify, or 

remove and reconstruct the work so specified in whole 

or in part, as the case may be require or if so required 

shall remove the materials or articles so specified and 

provide other proper and suitable materials or articles 

at his own charge and cost and in the event of his 

failing to do so within a period to be specified by the 

Engineer-in-charge in the written intimation aforesaid, 

the contractor shall be liable to pay compensation 

at the rate of one percent on the amount of the 

estimate for every day not exceeding 10 days during 

which the failure so continuous and in the case of any 

such failure the  Engineer-in-charge may rectify or 

remove and re-execute the work or remove and replace 

the materials or articles complained of, as the case may 

be at the risk and expense in all respects of the 

Contractor. Should the Engineer-in-charge consider 

that any such inferior work or materials as described 

above may be accepted or made use of it shall be within 

his discretion to accept the same at such reduce rates 

as he may fix there for. 

 

payable in case of 
bad work. 

 
 
 
 
 
 
 

 
 
 
 
 
 

P.W.D. Resolution 
No. CAT-1087/ 

CR-94/ 
Bldg.2 dt.14-6-

89. 
 

Clause 18 :-   All works under or in course of 

execution or executed in pursuance of the contract 

shall at all times be open to the inspection and 

supervision of the Engineer-in-charge and his 

subordinates, and the Contractor shall at all times 

during the usual working hours, and at all other 

times at which reasonable notice of the intention of the 

Engineer-in- charge and his subordinates to visit the 

work shall have been given to the contractor, either 

himself be present to receive orders and instructions , or 

have a responsible agent duly accredited in writing 

present for that purpose. Orders given to the 

Contractors duly authorized agent shall be considered 

to have the same force and effect as if they had been 

given to the Contractor himself. 

 

Work’s to be 
opened to 

inspection. 

 

 
Contractor or 
responsible 

agent to be present. 

 

Clause 19 :-  The Contractor shall give not less than Notice to be 
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five days notice in writing to the Engineer-in-charge or  

his subordinate in charge of the work before covering up 

or otherwise placing beyond the reach of measurement 

any work in order that the same may be measured and 

correct dimension thereof taken before the same is so 

covered up or placed beyond the reach of 

measurement and shall not cover up or place beyond 

the reach of  measurement  any  work without the 

consent in writing of the Engineer- in-charge or his 

subordinate in charge of the work, and if any work shall 

be covered up or placed beyond the reach of 

measurement, without such notice  having  been  given  

or  consent  obtained  the  same  shall  be uncovered at 

the Contractors expense, and in default thereof no 

payment or allowance shall be made for such work or 

for the materials with which the same was executed. 

 

given before 
work is 

covered up. 

Clause 20:- If during the period of 12 (Twelve) 

months from the date of completion as certified by the 

Engineer-in-charge pursuant to clause-7 of the contract 

or in the opinion of the Executive Engineer the said 

work is defective in any manner whatsoever, the 

Contractor shall forthwith on receipt of notice in that 

behalf from the Executive Engineer, duly commence 

execution and completely carry out at his cost in every 

respect all the work that may be necessary for rectifying 

and setting right the defects  specified  therein  

including  dismantling  and  reconstruction  of unsafe 

portions strictly in accordance with and in the manner 

prescribed and under the supervision of the Executive 

Engineer.   In the event of the Contractor failing or 

neglecting to commence execution of the said 

rectification work within the period prescribed there 

for in the said notice and /or to complete the same as 

aforesaid as required by the said notice, the Executive 

Engineer may get the same executed and carried out 

departmentally or by any other agency at the risk, on 

account and at the cost of the Contractor. The 

Contractor shall forthwith on demand pay to the  

Government  the  amount  of  such  cost,  charges  and  

expenses sustained or incurred by the Government of 

which the certificate of the Executive Engineer shall be 

final and binding on the Contractor.   Such costs, 

charges and expenses shall be deemed to be arrears of 

land revenue and in the event of the Contractor failing 

or neglecting to pay the same on demand as aforesaid 

without prejudice to any other rights and remedies of 

the Government, the same may be recovered from the 

contractor as arrears of land revenue.   The 

Government shall also be entitled to deduct the same 

from any amount which may then be payable or which 

Contractor liable for 
damage done, and 
for imperfections. 

 

 

 

 

 
P.W.D. Resolution 
No.CAT-1087/CR- 
94/Bldg.2.dt.14-6-

89. 
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may thereafter become payable by the Government to 

the contractor either in respect of the said work or any 

other work whatsoever or from the amount of security 

deposit retained by Government. 

 

Clause  21:-  The  Contractor  shall  supply  at  his  

own  cost  all  material (except such special materials, if 

any as may, in accordance with the contract, be 

supplied from the P.W. Departmental stores), plant, 

tools appliances, implements, ladders, cordage, tackles, 

scaffolding and temporary works requisite or  proper for 

the proper execution of the work, whether in the 

original, altered or substituted from, and whether 

included in the specification or other documents 

forming part of the contract or referred to in these 

conditions or not and which may be necessary for the 

purpose of satisfying or complying with the 

requirements of the Engineer- in-charge  as  to any 

matter  as  to  which under these conditions he is 

entitled to be satisfied, or which he is entitled to require 

together with the carriage there for to and from the 

work. The Contractor shall also supply without charge 

the requisite number of persons with the means and 

materials necessary for the purpose of setting out works 

and counting, weighing and assisting in the 

measurement or examination at any time and from 

time to time of the work or the materials, failing which 

the same may be provided by the Engineer-in-charge at 

the expense of the contractor and the expenses may be 

deducted from any money due to the Contractor under 

the contract or from his security deposit or the proceeds 

of sale thereof, or of sufficient portion thereof. The 

Contractor shall provide all  necessary  fencing  and  

lights  required  to  protect  the  public  from accident, 

and shall also be bound to bear the expenses of 

defense of every suit, action or other legal proceeding, 

that may be brought by any person for injury sustained 

owing to neglect of the above precautions, and to pay 

any damages and cost which may be awarded in any 

such suit, action or proceedings to any such person, or 

which may with the consent of the Contractor be paid 

for compromising any claim by any such person. 

 

Contractor to supply 
plant, ladders 
scaffoldings, 

etc. 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

And is liable for 
damages arising 

from non provisions 
of lights, fencing etc. 

Clause 21(A):-   The Contractor shall provide suitable 

scaffolds and working platforms, gangways and 

stairways and shall comply with the following 

regulations in connection therewith – 

a) Suitable scaffolds shall be provided for workmen for 

all works that cannot be safely done from a ladder or 

by other means. 
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b) A scaffold shall not be constructed, taken down or 

substantially altered except. 

i) under the supervision of a competent and 

responsible person; and   

ii)  as far as possible by competent workers 

possessing adequate experience in this kind 

of work. 

c) All scaffolds and appliances connected therewith

and all ladders shall - 

i)     be of sound material. 

ii) be of adequate strength having regard to the 

loads and strains to which they will be subjected, 

and 

   iii)     be maintained in proper condition. 

 

d) Scaffolds  shall be so constructed  that  no  part  

thereof can be displaced in consequence of 

normal use. 

 

e) Scaffold shall not be over-loaded and so far 

as practicable the load shall be evenly 

distributed. 

 

f) Before installing lifting gear on scaffolds special 

precautions shall be taken to ensure the 

strength and stability of the scaffolds. 

 

g)       Scaffolds shall be periodically inspected by a  

          competent person. 

 

h) Before  allowing  a  scaffold  to  be  used  by  

his  workmen  the Contractor shall whether the 

scaffold has been erected by his workmen or 

not, take steps to ensure that it complies fully 

with the regulations herein specified. 

 

i)        Working platform, gangway, stairways shall - 

i) be so constructed that no part thereof can sag 

unduly on unequally. 

 

ii) be so constructed and maintained, having 

regard to the prevailing conditions as to reduce 

as for as practicable risks of persons tripping 

or slipping and 

 

iii) be kept free from any unnecessary 

obstruction 

 

j) In the case of working platform, gangways, 
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working places and stairways at a height 

exceeding 3.00 meters, 

 

i) every  working  platform  and  every  

gangway shall   be closely   boarded   

unless  other  adequate measures are 

taken to ensure safety, 

 

ii) every working platform and gangway 

shall have adequate width; and 

 

iii) every working platform and gangway, 

working place  and stairway   shall  be 

suitable fenced. 

k)       Every opening in the floor of a building or in a 

working platform shall expect for the time and 

to the extent require to allow the excess of 

persons or the transport or shifting of material 

be provided be suitable means to prevent the fall 

of persons or material. 

 

 

l) When persons are employed on a roof where 

there is a danger of falling from a height 

exceeding 3.00 metres (to be specified) suitable 

precautions shall be taken to prevent the fall of 

persons or materials. 

 

m) Suitable  precautions  shall  be  taken  to  

prevent  persons  being struck by articles, which 

might fall from scaffolds or other working places. 

n) Safe means of access shall be provided to all 

working platforms and other working places. 

o)       The Contractor/(s) will have to make payments   

          to labourers as per Minimum Wages Act. 

             

Clause 21(B):-  The Contractor shall comply with the 
following regulations as regards the Hoisting Appliances 
to be used by him :- 
 
a) Hoisting  machines  and  tackles,  including  

their  attachments, anchorages and supports 
shall. 

 
i) be of good mechanical construction, 

sound material and adequate strength 
and free from patent defect; 

and 
ii)         be kept in good repair and in good   

working order. 
 

b)        Every rope used in hoisting or lowering materials 
or as a means of suspension shall be of 
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suitable quality and adequate strength and 

free from patent defect. 
 
c)        Hoisting machines and tackles shall be examine 

and adequately tested after erection on the site 
and before use and be re-examined in position at 
intervals to be prescribed by the Government. 

 
d)     Every chain, ring, hook, shackle, swivel and 

pulley block used in hoisting or lowering 
materials or as a means of suspension shall be 
periodically examined. 

 
e)        Every crane driver or hoisting appliance operator 

shall be properly qualified. 
 
f)       No person who is below the age of 18 years shall 

be in control of any hoisting machine, including 
any scaffold, or give signals to the operator. 

 
g)     In case of every hoisting machine and of every 

chain, ring, hook, shackle, swivel and pulley 
block used in hoisting or lowering or as a 
means of suspension, the safe working load shall 
be ascertained by adequate means. 

 

h)      Every  hoisting  machine  and  all  gear  referred  
to  in  preceding regulation shall be plainly 
marked with the safe working load. 

 
i)       In the case of a hoisting machine having a 

variable safe working load  each  safe  working  
load  and  the  conditions  under  which  it  is 
applicable shall be clearly indicated. 

 
j)        No part  of  any  hoisting machine or  any  gear  

referred to in regulation (h) above shall be loaded 
beyond the safe working load except for the 
purpose of testing. 

 

k)     Motors,   gearing   transmissions,   electric  

wiring   and   other dangerous parts of hoisting 

appliances shall be provided with efficient 

safeguards. 

 

Clause 22:-  The Contractor shall not set fire to any 

standing jungle, trees, brushwood or grass without a 

written permit from the Executive Engineer. When such 

permit is given, and also in all cases when destroying, 

cut or dug up trees, brushwood, grass etc. by fire, the 

Contractor shall take necessary measures to prevent 

such fire spreading to or otherwise damaging 

surrounding property. 

The Contractor shall make his own arrangements for 

drinking water for the labour employed by him and 

provide sanitary and other arrangements. 

Measure for 
prevention of fire. 
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Clause 23:- Compensation for all damages done 

intentionally or unintentionally by Contractors labour 

whether in or beyond the limits of the Government 

property including any damage caused by the 

spreading of fire mentioned in Clause 22 shall be 

estimated by the Engineer-in-charge subject to the 

decision of the Superintending Engineer on appeal shall 

be final and the Contractor shall be bound to pay the 

amount of the assessed compensation on demand, 

failing which the same will be recovered from the 

Contractor as damage in the manner prescribed in 

Clause 1 or deducted by the Engineer-in-charge from 

any sums that may be due or become due from 

Government to Contractor under this contract or 

otherwise. 

The Contractor shall bear the expenses of defending 

any action or other legal proceedings that may be 

brought by any person for injury the spread sustained 

by him owing to neglect of precautions to prevent the 

spread of fire and he shall pay any damages and cost 

that may be awarded by the court in consequence. 

 

Liability of contractor 
for any damage done 

in or outside work 
area. 

Clause 24:- The employment of female labours on works 

in neighborhood of soldiers barracks should be avoided 

as far as possible. 

 

Employment of 
female labour 

 

Clause 25:- No work shall be done on a Sunday without 

the sanction in writing of the Engineer-in-charge. 

Work on Sunday 
 

Clause 26:- The contract shall not be assigned or 

sublet without the written approval of the Engineer-in-

charge.   And if the Contractor shall assign or sublet 

his contract, or attempt to do so, or become insolvent or 

commence any proceedings to get himself adjudicated 

and insolvent or make any composition with his 

creditors, or attempt so to do or if bribe, gratuity, gift 

loan, perquisite, reward or advantage, pecuniary or 

otherwise shall either directly or indirectly be given, 

promised or offered by the Contractor or any of his 

servants or agents to any public officer or person in the 

employ of Government in any way   relating to his office 

or employment, or if any such officer or person shall 

become in any way directly or indirectly interested in 

the contract, the Engineer-in-charge may thereupon  by  

notice  in  writing  rescind  the  contract,  and  the  

security deposit of the Contractor shall thereupon stand 

forfeited and be absolutely at the disposal of 

Government, and the same consequences shall ensure 

as if the contract had been rescinded under Clause 3 

thereof and in addition the Contractor shall not be 

entitled to recover or be paid for any work therefore 

actually performed under the contract. 

Work not to be 
sublet 

 
 

Contract may be 
rescinded and 

security deposit 
forfeited for 
subletting it 

without 
approval or for 
bribing a public 

officer or if 
contractor 
becomes 

insolvent. 

Clause 27:-  All sums payable by a Contractor by way Sum payable by way 
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of compensation under any of these conditions shall be 

considered as a reasonable compensation to be applied 

to the use of Government without reference to the 

actual loss or damages sustained, and whether any 

damage has or has not been sustained. 

of compensation to 
be considered as 

reasonable 
compensation 

without reference to 
actual loss. 

Clause 28:-   In the case of tender by partners, any 

change in the constitution of a firm shall be forthwith 

notified by the Contractor to the Engineer-in-charge for 

his information. 

 

Change in the 
constitution of firm 

to be notified. 
 

Clause  29:-    All  works  to  be  executed  under  the  

contract  shall  be executed under the direction and 

subject to the approval in all respects of the 

Superintending Engineer of the Circle, for the time 

being, who shall be entitled to direct at what point or 

points and in what manner they are to be commenced, 

and from time to time carried on. 

 

Direction and control 
of the Superintending 

Engineer. 
 

 

Clause 30(1):- Except where otherwise specified in the 

contract and subject to the powers delegated to him by 

Government under the code, rules then in the force, the 

decision of the Superintending Engineer of the Circle 

for the time being shall be final, conclusive and 

binding on all parties of the contract upon all 

questions relating to the meaning of the specifications, 

designs, drawings and instruction hereinbefore 

mentioned and as to the quality of workmanship or 

materials used on the work, or as to any other question, 

claim right, matter or things whatsoever, if any way 

arising out of, or relating to the contract, designs, 

drawings, specifications, estimates , instructions, 

orders, or other conditions, or otherwise concerning the 

works, or the execution, or failure to execute the same, 

whether arising during the progress of the work, or after 

the completion or abandonment thereof. 

 

Direction and control 
of the Superintending 

Engineer 

Clause 30 (2):- The Contractor may within thirty days 

of receipt by him of any  order  passed  by  the  

Superintending  Engineer  of  the  Circle  as aforesaid 

appeal against it to the Chief Engineer, concerned with 

the contract work or project provided that - 

 

(a) The accepted value of the contract exceeds Rs.10 
lakhs (Rupees Ten lakhs) 

 
(b) Amount of claim is not less than Rs.1.00 

Lakh(Rupees One Lakh). 

 

 

Clause 30 (3):- If the Contractor is not satisfied with 

the order passed by the Chief Engineer as aforesaid, the 
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Contractor may, within thirty days of receipt  by  him  

of  any  such  order  appeal  against  it  to the 

concerned Secretary, Public Works Department/ 

Irrigation Department who, if convinced that    Prima-

facie    the    Contractors    claim    rejected    by 

Superintending Engineer/Chief Engineer is not frivolous 

and that there is some substance in the claim of the 

Contractor as would merit a detailed examination and 

decision by the Standing Committee, shall put up to the 

Standing Committee at Government level for suitable 

decision (Vide PW Circular No. CAT-1086-CR-

110/Bldg.2 Dated 7.5.1986) 

Clause 31 :-  The Contractor shall obtain from the 

P.W. Departmental stores all stores and articles of 

European or American manufacture which may be 

required for the work, or any part thereof or in making 

up any articles required thereof  in connection 

therewith unless he has obtained permission in writing 

from the Engineer-in-charge  to obtained such stores 

and articles elsewhere. The value of such stores and 

articles as may be supplied to the Contractor by the 

Engineer-in-charge  will be debited to the Contractor in 

his account at the rate shown in the said schedule in 

from 'A' attached to the Contract and if they are not 

entered in the schedule, they shall be debited to him 

at cost price which for the purpose of this Contract 

shall include the cost of carriage and all other  expenses 

whatsoever, which  shall  have  been  incurred  in  

obtaining delivery of the same at the stores aforesaid. 

 

Stores of European 
or American 

manufacture to be 
obtained from 
Government 

 

Clause 32:- When the estimate on which a tender is 

made includes lump sums in respect of part of the 

work, the Contractor shall be entitled to payment in 

respect of the items of work involved or the part of the 

work in question at the same rates as  payable under 

this Contract for each items, or if the parts of the work 

in question is not in the opinion of the Engineer-in-

charge capable of measurement, the Engineer-in-charge 

may at his discretion pay the lump sum  amount 

entered in  the  estimate and  the  certificate in  

writing of  the Engineer-in-charge  shall be final and 

conclusive against the Contractor with regard to any 

sum or sums payable to him under the provisions of this 

clause. 

 

Lump-sum in 
estimates. 

Clause 33:- In the case of any class of work for which 

there is no such specification as is mentioned in Rule 1 

of Form B-1 such work shall be carried out in 

accordance with the Divisional specifications, and in 

the event of there being no  Divisional specification, 

then in such case the work shall be carried out in all 

respects in accordance with all instructions and 

Action where no 
specifications. 
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requirements of the Engineer-in-charge 

Clause  34:-  The  expression  "Work"  or  "Works"  
where  used  in  these conditions,  shall  unless  there  
be  something  in  the  subject  or  context repugnant to 
such construction, be constructed to mean the work or 
works contracted  to  be  executed  under  or  in  virtue  

of  the  contract,  whether temporary  or   permanent  
and  whether  original,  altered,  substituted  or 
additional. 

Definition of 
work. 

 

Clause 35:-  The  percentage referred to  in  the  
tender shall be  deducted from/added to the gross 
amount of the bill before deducting the value of any 
stock issued 

Contractor’s 
percentage whether 

applied to net or 
gross amount of bill. 

 
Clause  36:-    All  quarry  fees,  royalties  dues  and  
ground  rent  for stacking materials, if any, should be 
paid by the contractor. If the royalty paid challans in  
government account is  not  submitted by the  
contractor, amount of royalty due shall be 
recovered from contractor’s bill at prevailing rate. 

Quarry fees 
and royalties. 

 

Clause 37:-    The  Contractor shall  be  responsible 

for  and shall pay any compensation to his workmen 

payable under the Workmen's Compensation Act.1923 

(VIII of 1923), (hereinafter call the said Act) for injuries 

caused to the workmen.    If  such  compensation is  

payable/ paid  by  the  Government as principal under 

sub-section (1) of Section 12 of the said Act on behalf of 

the Contractor, it shall be recoverable by the 

Government from the Contractor under  sub-section (2)  

of  the  said  section.    Such  Compensation shall  be 

recovered in the manner laid down in Clause 1 above. 

 

Compensation 
under workmen's 

Compensation 
Act. 

Clause 37 (A):- The Contractor shall be responsible for 

and shall pay the expenses of providing medical aid to 

any workmen who may suffer a bodily injury  as  a  

result  of  an  accident.     If  such  expenses  are  

incurred  by Government the same shall be recoverable 

from the Contractor forthwith and be deducted without 

prejudice to any other remedy of the Government from 

any amount due or that may become due to the 

Contractor. 

 

 

Clause 37(B):- The Contractor shall provide all 

necessary personal safety equipment and first aid 

apparatus available for the use of the persons employed 

on the site and shall maintain the same in condition 

suitable for immediate use at any time and shall 

comply with the following regulations in connection 

therewith :- 

a) The workers shall be required to use the equipments 

so provided by the Contractor and the Contractor shall 

take adequate steps to ensure proper use of the 

equipment by those concerned. 

 

b) When work is carried on in proximity to any place 
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where there is a risk of drowning all necessary 

equipment shall be provided and kept ready for use and 

all necessary steps shall be taken for the prompt rescue 

of any person in danger. 

 

c) Adequate provision shall be made for prompt first aid 

treatment of all injuries likely to be sustained during 

the course of the work. 

 

Clause 37(C):- The Contractor shall duly comply with 

the provisions of "The Apprentices Act. 1961" (III of 

1961) the rules made thereunder and the orders that 

may be issued from time to time under the said Act and 

the said Rules and on his failure or neglect to do so he 

shall be subjected to all the liabilities and penalties 

provided by the said Act and said Rules. (Govt. Circular 

No. CAT-6076/3336/(400)/Bldg.2 dt. 16-8-1985.) 

 

 

Clause 38:-  (1)  Quantities shown in the tender are 

approximate and no claim shall be entertained for 

quantities of work executed being either more or less 

than those entered in the tender or estimate. 

(2) Quantities in respect of the several items shown in 

the tender are approximate and no revision in the 

tendered rates shall be permitted in respect of any of 

the items so long as, subject to any special provision 

contained in the specifications prescribing a different 

percentage of permissible variation in the quantity of 

the item does not exceed the tender quantity by more 

than 25 percent and so long as the value of the excess 

quantity beyond this limit at the rate of the items 

specified in the tender,  is not more than Rs.5,000/- 

(3) The contractor shall  if ordered in writing by the  
Engineer so to do, also carry out any quantities in 
excess of the limit mentioned in sub- clause (i) hereof 

on the same conditions as and in accordance with the 
specifications in the tender and at the rates (i) derived 
from the rates entered in the current schedule of rates 
and in the absence of such rates (ii)   at the rates 
prevailing in the market.   The said rates increased or 
decreased  as  the  case  may  be,  by  the  percentage  
which  the  total tendered amount bears to the   
estimated cost of the work as   put to tender based 
upon the  schedule of rates applicable to the year in 
which the  tenders  were  accepted     (For  the  purpose 
of operation of this clause, this cost shall be as 
worked out from D.S.R. prevailing at the time of 
acceptance of tender.) 
 
(4) Claims arising out of reduction in the tendered 

quantity of any item beyond 25 percent will be governed 

by the provision of clause 15 only when the amount of 

Claim for 
quantities of 

work entered in 
the tender or 

estimates. 
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such reduction beyond 25 percent at the rate of the 

item specified in the tender is more than Rs.5,000/- 

(This clause is not applicable to extra items) 

Clause 39:- The Contractor shall employ any famine, 

convict or other labour of a particular kind or class if 

ordered in writing to do so by the Engineer-in-charge. 

 

Employment of 
famine labour 

etc. 

Clause 40:- No compensation shall be allowed for any 

delay caused in the starting of the work on account of 

acquisition of land or, in the case of clearance works, on 

account of any delay in according   sanction to 

estimates. 

 

Claim for 
compensation for 

delay in starting of 
work. 

 

Clause 41:- No compensation shall be allowed for any 

delay in the execution of the work on account of water, 

standing in borrow pits or compartments. The rates are 

inclusive for hard or cracked soil, excavation in mud, 

sub-soil water or water standing in borrow pits and no 

claim for an extra rate shall be entertained unless 

otherwise expressly specified. 

Claim for 
compensation for 

delay in execution of 
work. 

 

Clause 42:- The Contractor shall not enter upon or 

commence any portion of work except with written 

authority and instructions of the Engineer-in- charge or 

his subordinate in charge of the work.  Failing such 

authority the Contractor shall have no claim to ask for 

measurements of the payment for work. 

 

Entering upon 
or commencing 
any portion of 

work. 
 

Clause 43(i):- No contractor shall employ any person 

who is under the age of 18 years. 

(ii) No contractor shall employ donkeys or other 

animals with breaching of string or thin ropes. The 

breaching must be at least three inches wide and 

should be of tape (Nawar). 

(iii) No animal suffering from sores, lameness or 

emaciation or which is immature shall be employed on 

the work. 

(iv) The Engineer-in-charge or his Agent is authorized 

to remove from the work, any person or animal found 

working which does not satisfy these conditions and no 

responsibility shall be accepted by Government for any 

delay caused in the completion of the work by such 

removal. 

(v) The contractor shall pay fair and reasonable wages 

to the workmen employed by him, in the contract 

undertaken by him.  In the event of any dispute arising 

between the contractor and his workmen on the 

grounds that the wages paid are not fair and 

reasonable, the dispute shall be referred without delay 

to the   Executive Engineer shall be conclusive and 

binding on the contractor but such decision shall not 

in any way affect the conditions in the contract 

regarding the payment to be made by Government at 

Minimum age of 
persons employed, the 

employment of 
donkeys and / or 

other animals and the 
payment of fair 

wages. 
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the sanctioned tender rates. 

(vi)  Contractor  shall  provide  drinking  water  

facilities  to  the  workers. Similar amenities shall be 

provided to the workers engaged on large work in urban 

areas. 

(vii) All facilities provided in the contract labour 

(Regulation and Abolition Act 1971), The Maharashtra 

Contract Labour Regulation and Abolition Rule 1971 

should be provided. 

 
Clause 44:-  Payment to contractors shall be made by 

cheque drawn on any treasury within the division 

convenient to them,  provided the amount exceeds 

Rs.10. Amounts not exceeding Rs.10 will be paid in 

cash. 

 

Method of 
payment. 

 

Clause 45:-  Any contractor who does not accept 

these conditions shall not be allowed to tender for 

works. 

 

Acceptance of 
conditions 

compulsory before 
tendering for work 

Clause 46  :-  If Government declares a state of scarcity 

of famine to exist in any village situated within 10 miles 

of the work the Contractor 

 

 shall employ upon such parts of the work, as are 

suitable for unskilled labour, any person certified to him 

by the Executive Engineer, or by any person to whom 

the Executive Engineer may have delegated this duty 

in writing to be in need of relief and shall be bound to 

pay to such person wages not below the minimum 

which Government may have fixed in this behalf.  Any 

disputes which may arise in connection with the 

implementation of this clause shall be decided by the 

Executive Engineer whose decision shall be final and 

binding on the Contractor. 

 

 

Clause 47  :-  The price quoted by the contractors shall 

Not in any case exceed the control price, if any, fixed by 

Government or reasonable price which it is permissible 

for him to charge a private purchaser for the same class 

and description, the controlled price or price permissible 

under Hoarding and Profiteering Prevention Ordinances, 

1948, as amended from time to time. If the price quoted 

exceeds the controlled price or the price permissible 

under Hording and Profiteering Prevention Ordinance, 

the contractor will specifically mention this fact in his 

tender along with the reasons for quoting such higher 

price. The purchaser at his discretion will in such case 

exercise the right of revising the price at any stage so as 

to conform with the controlled price as permissible 

under the Hoarding and Profiteering Prevention 
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Ordinance. This discretion will be. exercised without 

prejudice to any other action that may be taken against 

the contractor As per Government of Maharashtra 

finance department Marathi circular No./GST/2017/ 

CR.81/karadhan-1, Mantralay Mumbai dated 

19/8/2017. Bidder shall quote his offer considering the 

provision covered under GST act-2017. 

 

Clause 48  :-  The rates to be quoted by the contractor 

must be excluding of all taxes such as Royalty/GST etc. 

No extra payment on this account will be made to the 

contractor. 

 

 

Clause 48 A - GST act 2017 GST Act 2017:-  

 

A) Registration & GST Rates-  

 

1) Bidder should indicate GSTIN No. (Copy of GST 

registration to be enclosed) and PAN No. (Copy of PAN to 

be enclosed).  

2) Tender will be considered / accepted, if & only if the 

bidder has a valid GST Registration No.  

3) The rates to be quoted by the Contractor / Bidder 

must be excluding GST but inclusive of all other 

applicable taxes and duties that the Bidder will have to 

pay for performance of this Contract.  

 

 

B) Invoicing & Payment  

1) The Tax Invoice for supply of Goods & Services should 

be raised as per the provision of GST Act & Rules and 

must compulsorily mention the Departments and Bidder 

GSTIN No., Description of Goods or Services, Taxable 

value, Tax Rate, Amount of Tax etc.  

2) Reimbursement of GST to the bidder is contingent 

upon complying with the following condition by the 

service provider. a. Uploading the onward GST Return in 

GSTN Network portal within statutory time period. b. 

Discharging the GST tax liability to the Govt. c. 

Submission of Tax Invoice to department. d. Submission 

of proof of payment of GST to department. e. Availment 

of Input Tax Credit by department.  

3) GST will be paid by the employer / department on the 

accepted contract value at the rates applicable to the 

works contract to the Bidder. The employer / department 

will perform such duties in regard to the deduction of 

other taxes and charges at source as per applicable law.  

4) The Bidder shall be responsible for deposition of 

applicable GST to the concerned authority. Extra 

payment towards GST will be reimbursed by the 

department on account of GST after due verification and 
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subject to submission of documentary evidence by 

Engineer in Charge. 

 

Clause 49 :- In case of materials that may remain 

surplus with the Contractor from those issued for the 

work contracted for, the date of ascertainment of the 

materials being surplus will be taken as the date of sale 

for the purpose of sales tax and the sales tax will be 

recovered on such sale. 

 

 

Clause 50 :- The Contractor shall employ the unskilled 

labour to be employed by him on the said work only 

from locally available labour and shall give preference to 

those persons enrolled under Maharashtra Government 

Employment and Self Employment Department's 

Scheme. 

 

Provided, however, that if the required unskilled 

labours from that district is are not available locally, 

the Contractor shall in the first instance employ such 

number of persons as is available and thereafter may 

with previous permission, in writing of the Executive 

Engineer-in-charge   of the said work, obtain the rest 

of requirement of unskilled the labour from outside 

the above scheme. 

 

Employment of 
scarcity labour. 

Clause 51:- The contractor shall pay the labourers 

(skilled and unskilled) according to the wages 

prescribed  by the Minimum Wages Act of  1948 

applicable to the area in which the work of the contract 

is located. The contractor shall comply with the 

provision of the Apprentices Act, 1961, and the rules 

and orders issued thereunder from time to time, if he 

fails to do so his failure will be a breach of the contract   

and the Superintending Engineer, may in his 

discretion may cancel the contract.  The Contractor 

shall also be liable, for any precautionary liability, 

arising on account of any violation by him of the 

provision of Act. The contractor shall pay labourers 

skilled and unskilled according to the wages prescribed  

by the Minimum Wages Act, of  1948  applicable to the 

area in which work lies. 

The contractor to take precautions against accidents 

which take place on account of labour using loose 

garments while working machinery. 

 

 

Clause 52:- All amounts whatsoever which the 

contractor is liable to pay to the Government in 

connection with the execution of the work including the 

amount payable in respect of (i)  materials and / or 

stores supplied/ issued hereunder by the Government 
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to the contractor. (ii) hire charges in respect of heavy 

plant, machinery and equipment given on hire,  by the 

Government to the contractor for execution by him of 

the work and/or on which advances have been given by 

the Government to the contractor shall be deemed to be 

arrears of Land Revenue and the Government may 

without prejudice to any other rights and remedies of 

the Government recover the same from the contractor 

as arrears of land revenue. 

(CAT-1274/40364/Desk-2 dt. 7-12-76) 

 

Clause 53:- The Contractor shall duly comply with all 

the provisions of the Contract Labour (Regulation and 

Abolition ) Act, 1970 (37 of 1970) and the 

Maharashtra Contract Labour (Regulation and 

Abolition) Rules, 1971 as amended from time to time 

and all  other relevant statutes and statutory provisions  

concerning   payment   of   wages   particularly   to   

workmen employed by the Contractor and working on 

the site of the work.   In particular the Contractor shall 

pay wages to each worker employed by him on the site 

of the work at the rates prescribed under the 

Maharashtra Contract Labour (Regulation and 

Abolition) Rules, 1971.  If the Contractor fails or 

neglects to pay wages at the said rates or makes short 

payment and the Government makes such payment of 

wages in full or part thereof less paid by the Contractor 

as the case may be the amount so paid by the 

Government to such workers shall be deemed to be an 

arrears of land revenue and the Government shall be 

entitled to recover the same as such from the 

contractor or deduct the same from the amount payable 

by the Government to the Contractor hereunder or from 

any other amount/s payable to him by the Government. 

 

Government Circular 
No. CAT-1284/(120) 
/Bldg.2 dt. 14.8.85 

Clause 54:- The contractor shall engage apprentice 

such as brick layer, carpenter,  wiremen,  plumber,  as 

well as blacksmith by recommended by the State 

Apprenticeship Advisor Director of Technical Education,  

Dhobi Talaw,  Mumbai :400 001. In the construction 

work (as per Government of Maharashtra, Education    

Government    No.TSA/5170/T5689, dtd.7.7.1972). 

 

 

Clause 55 :- (Government of Maharashtra P.W.D. 

Resolution No.CAT/1086/CR-243/K/Bldg.32 Dated. 

11.8.1987) 

A. The anti malaria and other health measures shall 

be as directed by the joint Director (Malaria and 

Filaria) of Health Service, Pune. 

B.    Contractor shall see that mosquitoegenic conditions 

Conditions for 
malaria eradication 

anti malaria and 
other health 

measures 
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are not created   so as to keep vector population 

to minimum level. 

C. Contractor shall carry out anti-malaria 

measures in the area as per guidelines 

prescribed under National Malaria Eradication 

Programme and as directed by the Joint 

Director   (M & F)   of Heath Services, Pune. 

D.    In case of default in carrying out prescribed 

anti-malaria measures resulting in increase in 

malaria incidence, contractor shall be liable to pay 

to Corporation the amount spent by Government 

on anti malaria measures to control the situation 

in addition to fine. 

E.      RELATIONS WITH PUBLIC AUTHORITIES: 

The Contractor shall make sufficient 

arrangements for draining away the  sewage  

water  as  well  as  water  coming  from  the  

bathing  and washing places and shall dispose off 

this water in such a way as not to cause any 

nuisance.   He shall also keep the premises clean 

by employing sufficient number of sweepers. The 

Contractor shall comply with all rules, 

regulations, bye-laws and directions given from 

time to time by any local or public authority in 

connection with this work and shall pay fees or 

charges which are leviable on him without any 

extra cost of Government. 

Clause 56:  CONDITIONS RELATING TO  

INSURANCE OF  CONTRACT WORK 

The Contractor shall take out necessary Insurance 

Policy /  Policies (viz. Contractor's All Risks 

Insurance Policy, Erection All Risks Insurance Policy 

etc. as decided by the Directorate of Insurance) so as 

to provide adequate insurance cover for execution of 

the awarded contract work for total contract value and 

complete contract period  

COMPULSORILY from the " Directorate of Insurance, 

Maharashtra State, Mumbai" only. Its postal address 

for Correspondence is " 264, MHADA, First Floor, 

Opposite Kalanagar, Bandra (East), Mumbai- 400051." 

(Telephone Nos. 022- 265 90 403 / 265 90 690 and 

Fax No. is 022- 265 92 461 / 265 90 690). Similarly 

all workmen's appointed to complete the contract work 

are required to insure under workmen's compensation 

Insurance Policy. Insurance Policy / Policies taken 

out from any other company will not be accepted. If 

any Contractor has not taken out out  the  insurance 

policy from the “Directorate of  Insurance, 

Maharashtra State, Mumbai” or has effected Insurance 

with any Insurance Company, the same will not be 

accepted and 1% of the tender amount or such amount 
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of premium calculated by the Government Insurance 

Fund will be recovered directly from the amount 

payable to the Contractor for the executed contract 

work and  paid  to  the  Directorate of  Insurance 

Fund, Maharashtra State, Mumbai. The Director of 

Insurance reserves the right to distribute the risks of  

insurance among the other insurers. 

Clause57:-Building and Other Construction 

Workers Welfare Cess 

As per Government of Maharashtra, Industry, Energy 

& Labour Deptt. G.R. No. BLA 2009/ Pra.Kra.108 / 

Kamgar-7A, dt 17/6/2010 & Public Works Department  

Circular  No.  BDG-2010/  Pra.kra.  277  /  Building-

2,  dated 28/09/2010, Building and Other 

Construction Workers Welfare Cess at one percent or  

at  the  rates amended from  time  to  time  as  

intimated by  the competent authority under Building 

and Other Constructions Worker Welfare Act  1996 will  

be  deducted from  the  Bill  amount, whether 

measured Bill, advance payment or Secured Advance. 

Government in 

P.W.Deptt. letter (in 

Marathi)No. Misc / 
10  1091 

Pra.Kra.2771 
BWg.-2, Mantralaya, 
Mumbai - 32 dated 

17/08/2010 
 

Clause: - 58. GST ( Goods and Service Tax ) 

Government of India as made applicable Goods and 

Service Tax act w.e.f. 01/07/2017. Accordingly work 

contact have been brought under preview of the GST act 

2017. The tender rate are as per PWD SSR 2020-21. The 

bidder shall study the structure of GST and quote his 

offer accordingly. No extra payment shall be paid against 

GST. 

As per 22/05/2018 WRD GST will be paid at the 

time of payment of bill on production of GST Tax invoice 

with bill, it should be certified by a Chartered 

accountant. GST also will paid at prevailing rates at the 

time of payment as per concern department circular. 

The section 51 of the CGST and MGST Act 

provides that every department or establishment of the 

Central Government or the State Government to deduct 

tax at source (TDS) at the rate of 1% each for MGST and 

CGST from the payment made to the deductee. Thus 

total value of deduction would be 2% or as per guidelines 

of the concerned department at the time of payment. 

Note:-  In case of interstate supply TDS is 2% under 

IGST TDS certificate in this regard will be issued to the 

deductee within 5 days of crediting the amount to the 

Government. 
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ACCOMPANIMENT TO THE GOVERNMENT RESOLUTION PUBLIC 

WORKS DEPARTMENT   

NO.CAT/06/04/148 DATED 16.05.2005 

 

PRICE VARIATION CLUASE 

 

If during the Operative Period of the Contract as defined in condition (i) 

below, there shall be any variation in the Consumer Price Index (New Series) for 

Industrial Workers for Mumbai Centre as per the Labour Gazette published by the 

Commissioner of Labour, Government of Maharashtra and / or in the whole sale 

Price Index for all commodities prepared by the Office of Economic Adviser, 

Ministry of Industry, Government of India or in the price of Petrol / Oil and 

Lubricants and major construction materials like bitumen, cement, TMT Bar etc., 

then subject to the other conditions mentioned below, price adjustment on 

account of 

(1) Labour Component 

(2) Material Component 

(3) Petrol, Oil and Lubricants Component 

(4) Bitumen Component  

(5) TMT Bar Component  

(6) Cement Component 

Calculated as per the formula hereinafter appearing, shall be made. Apart 

from these, no other adjustments shall be made to the contract price for any 

reasons whatsoever. Component percentage as given below are as of the total 

cost of work put to tender. Total of Labour, Material & POL components shall 

be 100 and other components shall be as per actual. 

 

(1) Labour Component - K1 : 32% 

(2) Material Component - K2   : 55% 

(3) POL Component - K3 : 13% 

(4) Bitumen Component : Actual 

(5) TMT Bar Component : Actual 

(6) Cement Component : Actual 

 

Note:-  If Cement, TMT Bar, Bitumen are supplied on Schedule 'A' , then 

respective component shall not be considered. Also if particular component is not 

relevant same shall be deleted. 
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A) FORMULA FOR LABOUR COMPONENT: 

 

V1 = 
0.85 

P 
x 

K1 

100 
x 

L1 – L0 

    L0 

Where, 

V 1 = Amount of price variation in Rupees to be allowed for Labour component 

P = Cost of work done during the quarter under consideration minus the 

cost of Cement, TMT Bar, Bitumen calculated at the basic star rates as 

applicable for the tender, consumed during the quarter under 

consideration. 

K1 = Percentage of Labour Component as indicated above. 

L 1 = Average Consumer Price Index for Mumbai centre for the quarter under 

consideration. 

L 0 = Basic Consumer Price Index for Mumbai centre shall be average 

consumer price index for the quarter preceding the month in which the 

last date prescribed for receipt of tender falls. 

 

  B)       FORMULA FOR MATERIALS COMPONENT :  

 

V2 = 
0.85 

P 
x 

K2 

100 
x 

M1 – M0 

    M0 

 

Where, 

V 2 = Amount of price variation in Rupees to be allowed for Materials 

component 

P = Cost of work done during the quarter under consideration minus the 

cost of Cement, TMT Bar, Bitumen calculated at the basic star rates as 

applicable for the tender, consumed during the quarter under 

consideration. 

K2 = Percentage of Materials Component as indicated above. 

M1 = Average wholesale Price Index during the quarter under consideration. 

M0 = Basic wholesale Price Index shall be average wholesale price index for 

the quarter preceding the month in which the last date prescribed for 

receipt of tender falls. 

 

(C)       FORMULA FOR PETROL, OIL AND LUBRICANT COMPONENT : 

                               

V3 = 
0.85 

P 
x 

K3 

100 
x 

P1– P0 

    P0 
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Where, 

V 3 = Amount of price variation in Rupees to be allowed for POL component 

P = Cost of work done during the quarter under consideration minus the 

cost of Cement, TMT Bar, Bitumen calculated at the basic star rates as 

applicable for the tender, consumed during the quarter under 

consideration. 

K3 = Percentage of Petrol, Oil & Lubricant Component 

P1 = Average price of H.S.D. at Mumbai  during  the quarter under 

consideration. 

P0 = Average price of H.S.D. at Mumbai during the quarter preceding the 

month in which the last date prescribed for receipt of tender falls. 

 

(D)       FORMULA FOR BITUMEN COMPONENT : 

 

V4 = QB x B1– B0 

 

 

Where, 

V 4 = Amount of price variation in Rupees to be allowed for Bitumen 

component. 

QB = Quantity of bitumen (Grade 30/40 & 60/70) in metric tones used in 

the permanent works and approved enabling works during the qurter 

under consideration. 

B1 = Current,  average  ex-refinery  price  per  metric  tonne  of  Bitumen  

(Grade  30/40  & Grade 60/40) under consideration including taxes 

(octroi, excise, sales tax) during the quarter under consideration. 

B0 = Basic rate of Bitumen in rupees per metric tonne as considered for 

working out value of P. or average ex-refinery price in rupees per metric 

tonne including taxes (octroi, excise sales tax) of bitumen for the grade 

of bitumen under consideration prevailing quarter preceding the month 

in which the last date prescribe for receipt of tender, falls, whichever 

is higher. 

 

 

(E)        FORMULA FOR TMT BAR COMPONENT : 

 

V5 = 
S0(SI1-SI0) 

SI0 
x T 
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Where, 

V 5 = Amount of price variation in Rupees to be allowed for TMT Bar 

component 

S0 = Basic rate of TMT Bar in rupees per metric tonne as considered for 

working out value of P. 

 

SI1 = Average Steel Index as per RBI Bulletin during the quarter under 

consideration. 

SI0 = Average of Steel Index as per RBI Bulletin for the quarter preceding 

the month in which the last date prescribed for receipt of tender falls. 

 

T = Tonnage of TMT Bar used in the permanent works for the quarter under 

consideration. 

 

(F)        FORMULA FOR CEMENT COMPONENT :- 

 

V6 = 
C0(CI1-CI0) 

CI0 
x T 

 

Where, 

V 6 = Amount of price escalation in Rupees to be allowed for Cement 

component. 

C0 = Basic rate of cement in rupees per metric tonne as considered for 

working out value of P. 

 

CI1 = Average  of  cement  Index  published  in  the  RBI  Bulletin  for  the  

quarter  under consideration. 

CI0 = Average of cement Index published in the RBI Bulletin for the quarter 

preceding the month in which to the last date prescribed for receipt of 

tender falls. 

T = Tonnage of cement used in the permanent works for the quarter under 

consideration. 

 

The following conditions shall prevails: 

 

i. The operative period of the Contract shall mean the period commencing from 

the date of the work order issued to the Contractor and ending on the date on 

which the time allowed for completion of the works specified in the Contract for 

work expires, taking into consideration the extension of time, if any, for 
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completion of the work granted by Engineer under the relevant clause of the 

Conditions of Contract in cases other than those where such extension is 

necessitated on account of default of the Contractor. The decision of the 

Engineer as regards the operative period of the Contract shall be final and 

binding on the Contractor. Where any compensation for liquidated damages is 

levied on the Contractor on account of delay in completion or inadequate 

progress under the relevant Contract provisions, the price adjustment amount 

for the balance work from the date of levy of such compensation shall be 

worked out by pagging the indices L1, M1, C1, P1, BI1SI1 and CI1 to the levels 

corresponding to the date from which such compensation is levied. 

 

ii. This price variation clause shall be applicable to all contracts in B1/B2 & C 

form but shall not apply for piece works. The price variation shall be determine 

during each quarter as per formula given above in this clause. 

 

iii. The price variation under the clause shall not be payable for the extra 

items required to be executed during the completion of the work and also on 

the excess quantities of items payable under the provisions Clause 38/37 of the 

contract from B1/B2 respectively. Since the rates payable for the extra items or 

the extra quantities under Clause 38/37 are to be fixed as per the current DSR 

or as mutually agreed to yearly revision till completion of such work. In other 

words, when the completion / execution of extra items as well as extra 

quantities under Clause 38/37 of the contract from B1/B2 extends beyond the 

operative date of the DSR then rates payable for the same beyond the date shall 

be revised with reference to the current DSR prevalent at that time on year to 

year basis or revised in accordance with mutual agreement thereon, as provided 

for in the Contract, whichever is less. 

 

iv. This Clause is operative in both ways, i.e. if the price variation as calculated 

above is on the plus side, payment on account of the price variation shall be 

allowed to the contractor and if it is on the negative side, the Government shall 

be entitled to recover the same from the Contractor and the amount shall be 

deductible from any amounts due and payable under the contract. 

 

v To the extent that full compensation for any rise or fall in costs to the 

Contractor is not entirely covered by the provision of this or other clauses in 

the contract, the unit rate and prices included in the contract shall be deemed 

to include amounts to cover the contingency of such other actual rise or fall in 

costs. 
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ADDITIONAL GENERAL CONDITIONS  

 

1.CONTRACTOR TO INFORM HIMSELF FULLY: 

The contractor shall be deemed to have carefully examined the work and site 

conditions including labour, the general and the special conditions, specifications, 

schedules and drawings and shall be deemed to have visited the site of the work 

and to have fully informed himself regarding the local conditions and carried 

out his own investigation to arrive at rates quoted in the tender. In this regard, 

he will be given necessary information to the best of knowledge of Department but 

without any guarantee about it. If he shall have any doubt as to the meaning of 

any portions of these general conditions or the special conditions, or the scope of 

work or the specifications and drawings or any other matter concerning the 

contract, he shall in good time, before submitting his tender, set forth the 

particulars thereof and submit them to the Executive Engineer, Thane 

Irrigation Division, Thane in writing in order that such doubts may be clarified 

authoritatively before tendering. Once a tender is submitted, the matter will be 

decided according to tender conditions in the absence of such authentic pre-

clarification. 

2.          INDEMNITY: 

The contractor shall indemnify the Government against all actions, suits, claims 

and demands brought or made against him in respect of anything done or 

committed to be done by the contractor in execution of or in connection with the 

work of this contract and against any loss or damage to the Government in 

consequence of any action or suit being brought against the Contractor for 

anything done or committed to be done in the execution of the works of this 

contract. 

3.         DEFINITIONS: 

Unless excluded by or repugnant 

to the context, 

(a) The expression" Government "as used in the tender papers shall mean 

the Public Works, Irrigation and Housing Department of the Government 

of Maharashtra. 

(b)      The expression "Chief Engineer" as used anywhere in the tender papers 

shall mean Chief Engineer or the Government of Maharashtra who is 

designated as such. 

(c) The expression "Superintending Engineer" as used in the tender papers 

shall mean an officer of Super intending Engineer's rank (by whatever 

designation he may be known) under whose control the work lies for the 

time being, 
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(d) The expression "Engineer" or "Engineer-in-charge" as used in the tender 

papers shall mean the Executive Engineer in charge of the work for the 

time being. 

(e) The expression "Contractor" used in the tender papers shall mean the 

successful tenderer whose tender has been accepted, and who has been 

authorized to proceed with the work. The contractor shall / may be the 

individual or firm or company whether incorporated or not, undertaking 

the work and shall include legal representatives of such an individual or 

person comprising  such  firm  or  company  as  the  case  may  be  and  

permitted  assigns  of  such individual or firm or company. 

(f) The expression "Contract" as used in tender papers shall mean the deed of 

contract together with its original accompaniment and those later 

incorporated in it by mutual consent.  

            The contract shall mean the notice offender the sealed quotation and 

the tender documents including the tender and acceptance thereof 

together with the documents referred to therein and the accepted 

conditions, specifications, designs, drawings, priced schedule / bill of 

quantities and schedule of rates. All these documents taken together shall 

be deemed to form one contract and shall be complementary to one other. 

(g) The expression "Plant" as used in the tender papers shall mean every 

machinery, necessary or considered necessary by the Engineer to execute, 

construct, complete and maintain the works and used in. altered, 

modified, substituted and additional work ordered in the time and the 

manner herein provided and all temporary materials and special and other 

articles of appliances of every sort, kind and description whatsoever 

intended or used thereof. 

(h) "Drawing" shall mean the drawings referred to in the specifications and 

any modifications of such drawings approved in writing by Engineer and 

such other drawings as may from time to time be furnished or approved in 

writing by the Engineer. 

(i) "Engineer's representative" shall mean an assistant of the Engineer 

notified in writing to the contractor by the Engineer. 

(j) "Provision sum" or "Provisional lump-sum" shall mean a lump sum 

included by Government in tender documents and shall represent the 

estimated value of work for which details are not available at the time of 

issue of tender. 

(k) "Provisional items" shall mean items for which approximate quantities 

have been included in the tender documents. 
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  (l) The "Site" shall mean the Lands and / or other places, on, under, in or 

through which the work is to be executed under the contract including any 

other lands or places which may be allotted by Government or used for the 

purpose of contract. 

(m) The "Work" shall mean the works to be executed in accordance with the 

Contract or part (s) thereof as the case may be and shall include all extra, 

additional, altered or substituted works as required for performance of the 

Contract. 

  (n)       The "Contract Sum" shall mean the sum for which the tender is accepted. 

(0) The  "Accepting  authority"  shall  mean  the  officer  competent  to  accept  

the  tender.  The "Accepting  Authority"  shall  mean  the  Executive  

Engineer,  Raigad Irrigation Division, Kolad. 

(p) The "Day" shall mean a day of 24 hours from midnight to midnight 

irrespective of the number of hours worked in any day in that week. 

q) "Temporary Works" shall mean all temporary works of every kind 

required in or about the execution completion or maintenance of the 

work. 

r) "Urgent Works" shall mean any measure which in the opinion of the 

Engineer-In Charge become necessary during the progress of the works to 

obviate any risk or accident or failure or which become necessary for 

security of the work or the persons working thereon. 

s) A "Week" shall mean seven consecutive days without regards to the 

number of hours worked on any day in that week. 

t) "Excepted Risks" are risks to riots (otherwise than among contractors 

employees) and civil commotions (in so far as both these are uninsurable) 

war (whether declared or not)  

            invasion, act of foreign enemies, hostilities, civil war, rebellion, revolution, 

insurrection, lightening and unprecedented floods over which the 

contractor has no control and accepted as such by the accepting authority. 

Where the context so requires, words importing the singular number only 

also include the plural number and vice-versa. 

 

Heading and Marginal notes if any to the general condition shall not be 

deemed to form par thereof or be taken into consideration in the 

interpretation or construction thereof the contract. 

 

Wherever,  there  is  mention  of  "Schedule  of  Rates"  of  the  division  or  

simply  D.S.R.  of schedule rates in this tender, it will be taken to mean as 

"The schedule of rate of the Division in whose jurisdiction the work lies" 
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4.         ERRORS, OMISSION AND DISCREPANCIES: 

 (a) In case of errors, omissions and / or disagreement between written and 

scaled dimensions on the drawing or between drawings and specifications 

etc. The following order of preference shall apply. 

i) Between actual scaled and written dimensions or descriptions on a 

drawing the latter shall be adopted. 

 ii)         Between the written or shown description of dimensions in the drawing 

and corresponding    one in the specifications, the latter shall apply. 

iii) Between the quantities shown in schedule of quantities and those arrived 

at from the drawings, the latter shall be preferred. 

iv) Between the written description of the item in the schedule of quantities 

and the detailed description in the specifications of the same items, the 

latter shall be adopted. 

(b)        In case discrepancy between percentage rates quoted in figures and words, 

the lower of the two will be considered for acceptance of the tender. 

            In case of difference between the rates written in figures and words, the 

rate adopted by the contractor for working out the total amount of the item 

will be taken as correct. In other cases correct rate would be that, which is 

lower. 

(c) In all cases of omissions and / or doubts or discrepancies in the 

dimensions or description of any item or specification, reference shall be 

made to Executive  Engineer,  Raigad Irrigation Division, Kolad, Raigad.  

whose elucidation, elaboration or decision shall be considered as authentic. 

The contractor shall be held responsible for any errors that may occur in 

the work through lack of such reference and precaution. 

(d) The  special  provisions  in  detailed  specifications  and  wording  of  

any  item  shall  gain precedence over corresponding contractor provisions 

(if any) in the standard specifications of public works department Hand 

Book where reference to such specifications is given without reproducing 

the details of contract. 

4.2       The work is required to be completed within a stipulated period 

(including monsoon period).The contractor shall submit the tentative Bar 

Chart before the commencement of work. 

5.     ETHODOLOGY OF CONSTRUCTION AND CONSTRUCTION EQUIPMENTS :- 

5.1       Construction Machinery / Equipments: 

5.1.1 The  methodology  and  equipments  to  be  used  on  the  project  shall  be  

furnished  by  the Contractor  to  the  Engineer-In-Charge  well  in  

advance  of  commencement  of  work  and approval of the Engineer-In-

Charge obtained prior to its adoption and use. 
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5.1.2 The Contractor shall give, a trial run of the equipment for establishing its 

capability to achieve the laid down specifications and tolerance to the 

satisfaction of the Engineer-in-Charge before commencement of work, if so 

desired by the Engineer-In-Charge. 

 

5.1.3 All equipments provided shall be of proven efficiency and shall be operated 

and maintained at all times in the manner acceptable to the Engineer-In-

Charge. 

 

5.1.4     No equipment or personnel shall be removed     from the site without 

permission of the Engineer-In-Charge. 

 

5.1.5 Contractor shall furnish at least 15 days in advance his programme of 

commencement of item of work, the details of actual methods that 

would be adopted by the contractor for the execution of various items 

of work supported by necessary detailed drawings and sketches including 

those of the plant and machinery that would be used, their locations, 

arrangements for conveying and handling materials etc. and obtain prior 

approval of the Engineer-In-Charge well in advance of starting of such item 

of work. The Engineer-In-Charge reserves the right to suggest 

modifications or make complete changes in the method proposed by the 

contractor, whether accepted previously or not at any stage of the 

work, to obtain desired accuracy quality and progress of the work which 

shall be binding on the contractor, and no claim on account of such 

change In method of execution will be entertained by Government so long 

as specifications  of  the  item  remain  unaltered.  The  sole  responsibility  

for  the  safety  and adequacy of the methods adopted by the contractors, 

will however, rest on the contractor, irrespective of any approval given by 

the Engineer. 

 

6.         WORKING METHODS: 

Contractor shall submit, within times stipulated time by the Engineer, in 

writing the details of actual methods that would be adopted by the 

contractor for the execution of any item as required by Engineer, at each 

of the locations, supported by necessary detailed drawings and sketches 

including those of the Plant and Machinery that would be used, their 

locations, arrangement for conveying and handling materials etc. And 

obtain prior approval of the Engineer-in-charge well in advance of starting 

of such item of work The Engineer-in-charge reserves  the  right  to  
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suggest  modifications  or  make  complete  changes  in  the  method 

proposed by the contractor, whether accepted previously or not, at any 

stage of the work. to obtain the desired accuracy, quantity and progress of 

the work which shall be binding on the contractor,  and  no  claim  on  

account  of  such  change  in  method  of  execution  will  be entertained by 

Government so long as specifications of the item remain unaltered. 

6.1     WORK METHODOLOGY FOR SEAL COAT 

Liquid seal coat shall be executed as per clause No.511 of 

specification for roads and Bridges work of MORT&H specification 2013 

and latest reprint amendments. Preparation of surface to receive seal 

coat shall be as per 511.3.2  and in one go 200 m. only. 

 

The Preparation of surface for seal coat and construction of seal coat as 

per clause 511.3.2 &511.3.3 responsively as mention above shall be done 

in 200m. in one go. 200 m. cycle shall be repeated throughout the day 

and at the end of the working day any fraction left measuring less than 

200 m shall be done separately, as mentioned herein. 

 

6.2       PROGRESSIVE METHODOLOGY. 

The work methodology as described above shall then be followed for 

next 200mts. and thus progressively for entire length of road. 

 

6.3       MODE OF INSPECTION AND MEASUREMENT 

The Executive Engineer shall remain present and personally supervise 

the first 200 mtrs. Length,  accordingly  in  presence  of  Deputy  

Engineer,  Junior  Engineer  and  Contractor/Contractor’s representative. 

The Deputy Engineer shall remain present and personally supervise at 

least 25% of the area of seal coat executed. 

The Junior Engineer shall remain present and personally supervise cent 

percent length executed. 

The Executive Engineer shall show the check measurement of carpet and 

liquid seal coat accordingly in the measurement book for the executed 

200 Mtrs. demo length. This check measurement  shall  be  part  of  

percentage  check  measurement  required  by  Executive Engineer as per 

the Maharashtra Public Works Manual, Appendix-24. 

The measurement of liquid seal coat of the work shall be recorded by 

Deputy Engineer only. 
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6.4       Government reserves right to appoint supervisory consultant 

a. To Technical supervise the work. 

b. To check the levels by Total Station taken and submitted by contractor. 

c. To record the day to day activities, measurement, registers at site   

   and plant all necessary. 

d. To maintain the records of site activities 

e. To carry out field tests at site as required by frequency of vigilance 

quality control and maintain the register of the same. 

The contractor shall furnish required survey drawing, staff and 

necessary equipment’s, labours / assistance / electronic equipment for 

taking measurements and recording the activities register at field at site. 

 

7.         PROGRESS SCHEDULE: 

7.1 The contractor shall furnish within the period stipulated in writing by the 

Engineer-in charge, of the order to start the work, a progress schedule in 

quadruplicate indicating the date of actual start, the monthly progress 

expected to be achieved and the anticipated completion date of each 

major item of work to be done by him, also indicating dates of 

procurement and setting up of materials, plant and machinery. The 

schedule is to be such as is practicable of achievement towards the 

completion of the whole work in the time limit, the particular items, if any, 

on the due dates specified in the contract and shall have the approval of 

the Engineer-in- charge. No revised schedule shall be operative without 

such acceptance in writing. The Engineer is further empowered to ask for 

more detailed schedule or schedules say week by week for any item, in 

case of urgency of work as will be directed by him and the contractor shall 

supply the same as and when asked for. 

 

7.2 The Contractor shall furnish sufficient plant, equipment and labour as 

may be necessary to maintain the progress of schedule. The working and 

shift hour's restricted to one shift  a  day for operations to be done under 

the Government supervision shall be such as may be approved by the 

Engineer-in-charge. They shall not be varied without the prior approval of 

the Engineer. Night work which requires supervision shall not be permitted 

except when specifically allowed by Engineer each time, if requested by 

the Contractor. The Contractor shall provide necessary lighting 

arrangements etc. For night work as directed by Engineers without extra 

cost. 
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7.3    Further, the contractor shall submit the progress report of work in prescribed 

forms and charts etc. At periodical intervals, as may be specified by the 

Engineer-in charge. Schedule shall be in form of progress charts, forms, 

progress statement and/or reports as may be approved by the Engineer. 

 

7.4 The contractor shall maintain proforma, charts, details regarding 

machinery, equipment, labour, materials, personnel etc. As may be 

specified by the Engineer and submit periodical returns thereof as may 

be specified by the Engineer-in-charge. 

 

7.5     PRIORITIES OF WORKS TO BE EXECUTED: 

Priorities for items to be executed shall be determined periodically keeping 

in view of the final time limit allowed for the work and all the time schedule 

fixed for intermediate stages of work. 

 

7.6     Revised Programme of Work in case of slippage: 

In case of slippage from the approved work programme at any stage, the 

contractor shall furnish revised programme to  make up  slippage within 

the  stipulated time schedule and obtain the approval of the Engineer-in-

charge to the revised programme. 

 

7.7     Action in case disproportionate progress: 

In case of extremely poor progress of the work or any item at any stages of 

work which in the opinion  of  the  Engineer-In-Charge cannot  be  made  

good  by  the  Contractor considering his available resources, the 

Engineer-In-Charge will get it  accelerated to  make up the lost time 

through any other agency, and recover the additional cost incurred, If any, 

in getting the work done from the Contractor after informing him about the 

action envisaged by him. 

 

8.       TREASURE-TROVE: 

In the event of discovery by the contractor or his employees, during the 

progress of the work of any treasure, fossils, minerals or any other articles 

of value or interest, the contractor shall give immediate intimation thereof  

to  the  Engineer and  forthwith hand  over  to  the  Engineer such 

treasure or things which shall be the property of Government. 
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9.        AGENT AND WORK-ORDER BOOK: 

The contractor shall himself manage the work or engage an authorized all-

time agent on the work capable of managing and guiding the work and 

understanding the specifications and contract condition. A qualified and 

experience, Engineer shall be provided by the Contractor as his agent for 

technical matters in case the Engineer-in charge considers this as essential 

for the work and so directs contractors. He will take orders as will be given 

by the Executive Engineer or his representative and shall be responsible 

for carrying them out. This agent shall not be changed without prior 

intimation to the Executive Engineer and his representative on the work 

site. The contractor shall supply to the Engineer the details of all 

supervisory and other staff employed by the Contractor and notify 

changes when made, and satisfy the unquestionable right to ask for 

change in the quality and numbers of contractor's supervisory staff and to 

order removal from work of any of such staff. The contractor shall comply 

with such orders and effect replacements to the satisfaction of the 

Engineer. 

 

A work-order book shall be maintained on site and it shall be the property 

of Government and the Contractor shall promptly sign orders given 

therein by Executive Engineer or his representative and  his  superior  

officers,  and  comply  with  them.  The  compliance  shall  be  reported  by  

the contractor to the Engineer in good time so that it can be checked. The 

blank work order book with machine numbered pages will be provided by 

the Department free of charge for this purpose. The contractor will be 

allowed to copy out instructions therein from time to time. 

 

10. SETTING OUT FOR BUILDING 

WORKS :- Setting out: 

The Engineer-in-charge shall furnish the contractor with only the four 

corners of the works site and a level bench mark and the contractor shall 

set out the works and shall provide an efficient staff for the purpose and 

shall be solely responsible for the accuracy of such setting out. 

The contractor shall provide, fix and be responsible for the maintenance of 

all stacks, templates, level marks, profile and other similar things and 

shall take all necessary precautions to prevent their removal or 

disturbance and shall be responsible for the consequence of such removal 

or disturbance, should the same take place and for their efficient and 

timely reinstatement. The contractor shall also be responsible for the 
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maintenance of all existing survey marks, boundary marks distance marks 

and center line marks, either existing or supplied and fixed by the 

contractor. The work shall be set out to the satisfaction of the Engineer-in-

charge. The approval thereof or joining with the contractor by the 

Engineer-in-charge in setting out the work shall not relive the contractor of 

any of his responsibilities. 

Before beginning the work, the contractor shall at his own cost provide all 

necessary reference and level posts, pegs, bamboos, flags, ranging rods, 

strings and other materials for proper layout of the  work  in accordance 

with the scheme for bearing marks acceptable to the Engineer-in-charge. 

The center, longitudinal or face lines and cross lines shall be marked by 

means of small masonry pillars. Each pillar shall have distinct mark at 

the center to enable the theodolite to be set over it. No work shall be 

started until all these points are checked and approved by the Engineer-in-

charge in writing but such approval shall not relieve the contractor of any 

of his responsibilities. The contractor shall also provide all labour, material 

and other facilities, as necessary, for the proper checking of layout and 

inspection of the points during construction. 

Pillars bearing geodetic marks located at the sites of units of works under 

construction should be protected and fenced by the contractor. 

On completion of works, the contractor must submit the geodetic 

documents according to which the work was carried out. 

10.1 The contractor for shall provide free of charge all labour and materials 

required for lining out. surveying, inspection decided  by  the  Engineer  

as  considered necessary for  the  proper  and systematic execution of the 

work, Likewise only one bench mark with definite value of R.L. will be 

shown to contractor who shall have to provide for network of temporary 

benchmark's all along the road as required for executive the work. The 

contractor shall be responsible for the provision, accuracy and  

maintenance of  such  temporary bench mark.  He  shall  be  responsible 

for  the correctness of the position, levels, dimensions and alignments of 

all parts of the works and provisions of necessary instruments and labour 

in connection with it. The contractor shall provide scientific instruments 

and labour in connection with it. The contractor shall provide like 

theodolite and leveling instruments and steel tapes for lining out the 

bridge suitable masonry pedestals  

or wooden stacks firmly fixed shall be provided by the contractor for 

marking the Center lines of the structures. 
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The checking or inspection of any setting out of any line or level or word 

by Engineer or his representative shall not any way leave the contractor of 

his responsibility for correctness thereof. The contractor shall carefully 

protect and preserve bench mark pedestals and stone etc. used in setting 

of the works. 

 

WATER :- If the potable water is not available in the river bed the 

contractor has to make his own arrangements for potable water required for 

concrete mixing, its curing and other parts of the construction for which no 

extra claim will be paid by the department. 

 

10.2      RESPONSIBILITIES FOR LEVEL AND ALIGNMENT. :- 

The Contractor shall be entirely and exclusively responsible for the 

horizontal and vertical alignment, the levels and correctness of every part 

of the work and shall rectify effectively any errors or imperfections therein, 

such rectifications shall be carried out by the Contractor, at its own cost, 

when instructions are issued to that effect by the Engineer- in-charge. 

 

10.3      LEVELLING INSTRUMENTS: 

If measurements of items of the work are based on volumetric 

measurements calculated from levels taken before and after construction 

of the item, a large number of leveling staffs, tapes Total Station equipment 

with accessories etc. will have to be kept available by the Contractor at the 

site of work for this purpose. Lack of such leveling staffs, tapes, Total 

Station equipment with accessories etc.  in  required  numbers  may  

cause  delay  in  measurements of  the  work.  The Contractor will have 

therefore to keep sufficient number of these readily available at site and in 

good working condition. 

 

10.4    To carry out activities mentioned above 10.1, 10.2 & 10.3 

Contractor shall  make  all  necessary arrangements to  carry  out  all  

necessary detail  surveys required as per the Specifications / Tender 

Conditions, during currency of work / project, and deliver desired 

outputs in printed / soft as instructed by engineer in charge at different 

stages of works as instructed by the engineer in-charge during the 

currency of the project, that is from start to finish of the work/project. 

To carry out such surveys and deliver desired outputs in printed form / 

soft copy as instructed by Engineer in charge as mentioned above. 
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The Contractor shall appoint a survey agency with the approval of the 

engineer in charge, for that, Contractor shall submit list of three survey 

agencies to engineer in charge , along with the payment of his security 

deposit (as required under the clause one of the B-1 contract) . The 

engineer in charge on receipt of such list will select one survey agency out 

of three and communicate it, along with the work order to contractor. 

Contractor should appoint survey agency as selected by the engineer in 

charge. The survey agency shall not be changed without permission of the 

engineer in charge. 

The survey agency and / or contractor shall have……. 

1) Latest survey instruments and/or equipments viz. total station, auto 

levels, plotter etc. 

2) Auto CAD, non-auto CAD base software to deliver desired outputs based 

on survey carried out using (1) above, in printed/soft copy as instructed by 

engineer in charge. 

3) Necessary trained  manpower to work on and deliver as (1) and (2) above. 

For appointing survey agency, to carry out such surveys and deliver 

desired outputs in printed/soft as  instructed  by  engineer  in  charge  as  

mentioned  above  the  Contractor  shall  not  be  paid separately. His offer 

shall be inclusive of all. 

 

11)      AUTHORITIES OF THE ENGINEER-IN-CHARGE REPRESENTATIVE 

The duties of the representative of the Engineer-in-charge are to watch 

and supervise the work and to test and examine any material to be used 

or workmanship employed in connection with the works. 

The Engineer-in-charge may from time to time, in writing delegate to his 

representative any powers and authorities vested in the Engineer-in-

charge and shall furnish to the Contractor a copy of all such delegations 

of powers and authorities. Any written instructions of Approval given by 

the representative of the Engineer-in-charge to the Contractor within the 

terms of such" delegations (but not otherwise) shall bind the Contractor 

and the department as through it had been given by the Engineer-in 

charge, provided always as follows. 

Failure of the representative of the Engineer-in-charge to disapprove any 

work or materials shall not prejudice the power of the Engineer-in-charge 

thereafter to disapprove such work or materials and so order the putting 

down, removal or breaking up thereof. 
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11.1      Government reserves right to appoint supervisory consultant 

a.     To Technical supervise the work. 

b.    To check the levels by Total Station taken and submitted by contractor. 

 c.   To  record  the  day  to  day  activities,  measurement,  registers  at  

site  and  plant all necessary. 

d.    To maintain the records of site activities. 

e.    To carry out field tests at site as required by frequency of vigilance 

quality control and maintain the register of the same. 

The contractor shall furnish required survey drawing, staff and necessary 

equipment’s, labours / assistance / electronic equipment for taking 

measurements and recording the activities register at field at site. 

12)        INITIAL MEASUREMENTS FOR RECORD: 

Where for proper measurement of the work, it is necessary to have an 

initial set of levels or other measurements taken, the same as recorded in 

the authorized field book or measurement book of Government by the 

Engineer or his authorized representative will be signed by the contractor 

who will be entitled to have a true copy of the same made at his cost. Any 

failure on the part of the contractor to get such levels etc. Recorded before 

starting the work, will render him liable to accept the decision of the 

Engineer as to the basis of taking measurements. 

Like-wise the contractor will not cover any work which will render its 

subsequent measurements difficult or impossible without first getting the 

same jointly measured by himself; and the authorized representative of the 

Executive Engineer. The record of such measurements on the Government 

side will be signed by the Contractor and he will be entitled to have a true 

copy of the same made at his cost. 

13      HANDING OVER OF WORK:- 

All the work and materials before finally taken over by Government will be 

the entire liability of the Contractor for guarding, maintaining and making 

good any damages of any magnitude interim payments made for such work 

will not alter this position. The handing over by the Contractor and taking 

over by the Executive Engineer or his authorized representative will be 

always in writing, copies  of  which  will  go  to  the  Executive Engineer or  

his  authorized representative and  the contractor. It is, however 

understood that before taking over such work, Government will not put it 

into  regular  use  as  distance  from  casual  or  incidental  one,  except  as  

specially  mentioned elsewhere in this contact, or as mutually agreed to. 
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14.      ASSISTANCE IN PROCURING PRIORITIES, PERMITS ETC. :- 

The Engineer, on a written request by the contractor, will if in his opinion, 

the request is     reasonable and in the interest of work and its progress, 

assist the contractor in Securing, the    priorities for deliveries, transport 

permits for controlled materials etc., where such are needed.  The 

Government, will not, however be responsible for the non-availability of 

such facilities or   delay in this behalf and no claims on account of such 

failures or delays shall be allowed by the  Government. The Contractor 

shall have to make his own arrangement for machinery required for the 

work. Such machinery conveniently available with the Department may be 

spared as the rules in force on recovery of necessary Security Deposit and 

rent with   Agreement   in   the   prescribed   Signature   of Contractor 

form. Such an Agreement shall be independent of this contract and the 

supply of machinery shall not form a ground for any claim or extension of 

time limit for this work. 

The Engineer in charge on a written request by the contractor will if in his 

opinion assist administratively the contractor for getting permission from 

other Department / Board / Institution / Govt. Offices as required. 

Contractor shall have to obtain necessary permissions from concern 

authority for execution of work at his own risk and cost. 

No extension of time limit will be granted for delay in obtaining permission 

executing other department work on the case may be. 

 

15. A) The Contractor shall set up and get it checked and certified by the 

Executive Engineer, a field laboratory with necessary equipments for 

testing of all materials, finished products used in the construction as per 

requirements of relevant specifications. The testing of all materials shall be 

carried out by the Engineer, or his representative for which the contractor 

shall make all the necessary arrangements and bear the entire cost. 

 

B) At least 30% of the tests of those required as per frequency chart 

given in Clause 15.1 shall be carried out in Government Laboratories of 

Vigilance & Quality Control Circle. All the tests which cannot be carried out 

in field laboratory shall be carried out 100% at the contractor's cost in 

Vigilance & Quality Control laboratory. 

 

C) The tests which cannot be carried out both in field laboratory and 

Vigilance & Quality Control Circle's laboratories shall be carried out 100% in 

the laboratories of Government Engineering College / Government 

Polytechnic at the entire cost of Contractor. 
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ADDITIONAL CONDITIONS FOR MATERIALS 

 

1 All the materials such as cement, steel, asphalt etc. shall be procured by 

the contractor from approved Government institution or as directed by 

Engineer-in-charge only. The material shall be brought at the site of work 

well in advance by the contractor. The gate pass of the cement, steel, 

asphalt etc. shall be examined by the authorized representative of the 

Engineer-in- charge. 

2 The contractor shall submit periodically as well as on completion of 

work, an account of all materials used by him on the work. In addition, a 

separate register shall be maintained on site for recording daily item wise 

asphalt, consumption and also item wise consumption of the other 

material.  This  shall  be  signed  daily  by  contractor  or  his  

representative  and representative of Engineer-in-charge. 

3 All the material required for the work shall be procured from the approved 

Govt. Institution or as directed by Engineer-in-charge only. The material 

from any other source in lieu of the approved Institution shall not be 

allowed except under written permission from the Executive Engineer. In 

such case, certificate for its quality shall be produced by the contractor 

and samples of materials shall be tested from any Government Laboratory 

by the contractor at his own cost and the test result be supplied to the 

Department. The materials not conforming to the required standard shall 

be removed at once from the site of the work by the contractor at his own  

cost. All the materials  such  asphalt  etc.  required for use in the work 

shall be confirming to the concerned I S./M.O S.T. specification. The 

contractor shall get necessary tests carried out to the frequency specified 

for each material in the specification and submit the test result to the 

Engineer-in-charge or his authorized representative. These materials 

shall be used on work by the contractor, only if the tests thereof are found 

satisfactory in the Engineer-in-charge or his authorized representative. 

These materials shall be used on work by the contractor, only of the tests 

thereof are found satisfactory to the Engineer-in-charge or his authorized 

representative for the purpose of daily testing of material such as metal 

sand, rubble  etc.  The  contractor  shall  make  his  own  arrangement  to  

install  a  well  equipped laboratory at the site of work at his own cost. The 

Contractor shall employ qualified personnel in this laboratory at his own 

cost. The responsibility of carrying out tests to the frequency specified for 

the material shall rest with the contractor. 
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4 Contractor shall Construct at his own cost shed/sheds as per direction 

of the Engineer-in- charge of the work for storing the material and 

provide double locking arrangements. The Store shed such constructed 

shall be removed in completion of work. The contractor shall take all 

necessary steps to guard the material brought by work. 

 

5 The contractor shall make his own arrangements for the safe custody 

for the materials brought by him on site of work. 

 

6 The charges for conveying of materials for place of purchase by the 

contractor on the site of work and the actual spot on work site shall be 

entirely borne by the contractor no claims on this account shall be 

entertained. 

 

7. The material required only for this work shall be kept in the godown at 

site. no materials shall be shifted outside of the godown except for which 

this agreement is entered without prior approval of the Engineer-in-charge. 

 

8. The contractor shall produce sufficient documentary evidence i.e. bill for 

the purchase, octroi receipts etc. for the purchase of material brought on 

the work site at once if so request by the Department. 

 

9. All these material i.e. cement, steel, bitumen etc. shall be protected from 

any damages, rains etc by the contractor at his own cost. 

 

10. The contractor will have to erect temporary shed of approved 

specification for storing of above materials at work site having double lock 

arrangement (by double lock it is meant the godown  shall  always  be  

locked  by  two  locks,  one  lock  being  owned  and  operated  by 

contractor and other by Engineer-in-charge or his authorized 

representative and the doors shall be openable only after both locks are 

opened. 

 

11. If required, the weighment of cement bags/steels/bitumen etc. brought by 

the contractor shall be carried out by the contractor at his own cost. 

 

12. The contractor shall not use cement and other material for the to be 

executed outside the scope of this contract except for such this work as 

may be decided by the Engineer-in-charge. 
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13. The Government shall not be responsible for the loss in cement and 

steel during transit to work site. The cement brought by the contractor at 

the work site store shall mean 50 Kg. Equivalent 0.0347 cubic meter per 

bag by weight. The rate quoted should correspond to this method of 

reckoning. In case of ordinary/ controlled concrete if cement is found 

short, the short/storage’s will be good by the contractor at his cost. 

 

14. The R.C.C  pipes required for  the  work  shall  be  procured from the 

MISSIDC only. The payment toward providing and fixing NP2 / NP3 / 

NP4 pipes will be released only after the contractor submits bills of 

MISSIDC to authenticate that the pipes have been purchased from the 

MISSIDC. No payment towards the item of providing and laying of the 

pipe will be released in absence of the sub of requisite document. After 

completion of these items in the particular kilometer the withheld pap will 

be finally released. 

 

15. Indemnity:  The condition regarding Indemnity as defined on pages at 

Sr. No. 4 will apply mutatis mutandis is case of material brought by 

contractor at the site for the execution of the work being executed under 

this contract. 

 

16. In case the material brought by the Contractor become surplus owing to 

the change in the design of the work, the material should be taken back 

by the Contractor at his own cost after prior permission of Engineer in 

Charge. 

 

17 All empty cement bags shall be returned by Contractor to Department and 

the Executive Engineer shall preserve them for one year as token of proof of 

use of cement in proper proportion in work. 
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ARRANGEMENT OF MATERIALS 

 

1.       The Contractor shall make his own arrangement for supply of materials 

including bitumen 6070 grade, and 30/40 grade, cement and steel R.C.C 

pipes / collars. The Contractor shall be responsible for all transportation 

and storage of the materials at site and shall bear all the related costs. The 

Engineer shall be entitled at any time, to inspect or examine all such 

materials.  The  Contractor  shall  provide  reasonable  assistance  for  

such  inspection  or examination as may be required. 

 

2. The Contractor shall keep as accurate record of use of materials like 

bitumen, cement and steel used in the works in a manner prescribed by 

the Engineer. 

 

3. If there is any doubt regarding the material received, the same should be 

get tested from the Government laboratory at the cost of the Contractor, 

and if the results are substandard, the material or the work executed with 

such material will be rejected. 

 

4. The day to day record of the receipt / utility / balance of material 

should be kept by the Contractor at plant site / site of work / store and 

same will be checked by the Engineer-in- charge or authorised engineer at 

any time. 

 

5. The procurement of cement / steel etc. should be from authorised 

manufacturing company and the vouchers regarding purchase thereof 

shall be submitted to Engineer-in-charge. 

 

6.       The testing charges shall be entirely borne by the Contractor. 

 

 

 

 

 

 

 

 

 



110 
 

Contractor  No. of Corrections   SDE                 Executive Engineer 
             ISD Kolad                RID Kolad 

SPECIAL ATTENTION OF CONTRACTOR FOR EXECUTION 

 

Procurement of material: - 

1. Department will not supply any material for execution of work such as 

Cement. Tor Steel, Asphalt etc. The contractor has to arrange the same 

from his own source. The quality of the material brought to the site by 

the contractor should be verified through the various tests provided as 

per relevant Indian Standards at the cost of the contractor. 

2. The adjustment for variation in cost prices of Mild steel and Tor steel 

bars, structural steel cement (all tested quality) shall be separately made 

corresponding to the difference in the cost as per the basic price 

mentioned hereafter and the purchase price of the material subject to 

limitation of price. 

3. The contractor shall construct shed / sheds at his own cost and as 

per direction of the Engineer-in-charge for storing the materials brought 

by him and provide double locking arrangements, one lock shall be in the 

charge of departmental person and material shall be taken for use in 

presence of the departmental person only. 

16.     CO-ORDINATION:- 

When several agencies for different sub-work of the project are to work 

simultaneously for the timely completion of the whole project smoothly, the 

scheduled dates for completion specified in  each  contract  shall  there-

fore  be  strictly  adhered  to.  Each  contractor  may  make  his 

independent arrangement for water, power, housing etc. If they so desire. 

On the other hand the contractors are at liberty to mutual agreement in 

this behalf and make joint arrangements with the approval of the Engineer. 

No single contractor shall take or cause to be taken any steps or action 

that may cause disruption, discontent, or disturbance of the work labour 

or arrangement etc. of other contractor in the Project localities. Any action 

by any contractor which the Engineer in his unquestioned discretion may 

consider as infringement of the above code, would be considered as a 

breach of the contract conditions and shall be dealt with as such. In case 

of any dispute, disagreement between the contractors, the Engineer's 

decision regarding the co-ordination, co-operation and facilities to be 

provided by any of the contractors shall be final and binding on the 

contractors concerned and such a decision or decisions shall not violate 

any contract nor absolve the contractor's of his/their obligations under the 

contract nor consider for the grant for any claim or compensation. 
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17.      PATENTED DEVICE 

Whenever the contractor desires to use any designed devices, materials or 

process covered by the letter of patent or copy right, the right for such 

use shall be secured by suitable legal arrangement and agreement with 

patent owner and the copy of their agreement shall be filed with the 

Engineer-in-charge if so desired by the letter. 

 

18.     PAYMENTS 

The contractor must understand clearly that the rates quoted are for 

completed work and include all cost due to labour, scaffolding, plant, 

machinery, supervision, power, royalties, taxes etc. and should also 

include all expenses to cover the cost of height work as and when required 

and no claim for additional payment beyond the prices or rates 

quoted will be entertained. The mode of measurement has been 

indicated in the specifications. If there is any ambiguity or doubt in this 

respect, the decision of Superintending Engineer will be final. 

 

19.     SUPERVISION AND INSPECTION OF WORKS AND QUALITY CONTROL:- 

19.1   SUPERVISION :- 

The Contractor shall either himself supervise the execution of the works or 

shall appoint the competent agent approved by the Engineer-in-charge, to 

act on his behalf. If in the opinion of the Engineer-in-charge, the 

Contractor has himself no sufficient knowledge and experience of receiving 

instructions or cannot give his full attention to the works, the Contractor 

shall at his own  expenses  employ  as  his  accredited  agent  &  qualified  

Engineer  approved  by  the Engineer-in-charge. Orders given to the 

Contractor's agent shall be considered to have the force as if these had 

been given to the Contractor himself. If the Contractor fails to appoint a 

suitable agent as directed by the Engineer-in-charge, the Engineer-in-

charge shall have full power to suspend the execution of the work until 

such date a suitable agent is appointed and the Contractor shall be 

responsible for the delay so caused to the works and the Contractor shall 

not be entitled for any compensation on this behalf. 

 

19.2   INSPECTION:- 

The Contractor shall inform the Engineer-in-charge in writing -when any 

portion of the work is ready for inspection giving him sufficient notice to 

enable him to inspect the same without affecting the further progress of 

the work. The work shall not be considered to have been completed in 
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accordance with the terms of the contract until the Engineer-in-charge 

shall have certified in writing to that effect. Approval of materials or 

workmanship or approval of part of the work during the progress of 

execution shall not bind the Engineer-in-charge or in any way affect him 

even to reject the work which is alleged to be completed and to suspend 

the issue of his certificate of completion until such alteration and 

modifications or reconstruction have been effected at the cost of the 

Contractor as shall enable him to certify that the work has been 

completed to his satisfaction. 

The Contractor shall provide at his cost necessary ladders and such 

arrangements as to provide necessary facilities and assistance for proper 

inspection of all parts of the work at his own cost. 

19.3     TEMPORARY QUARTERS: 

i)        The contractor shall at his own expense maintain sufficient experienced 

supervisory staff etc. 

Required for the work and shall make his own arrangement, provide 

housing for them with all necessary arrangements, including fire preventive 

measures etc. as directed by the Engineer- in- charge. 

ii) The contractor shall provide, furnish, maintain and remove on 

completion of the work, a suitable  office  on  the  work-site  for  the  use  

of  Executive  Engineer's  representative.  The covered area for office 

exclusive of varandha should not be less than 24 Square Meter and 

height 3.0 meter It have Brick masonry walls and asbestos or corrugated 

iron roof, paved floor should be 18" above ground level. He should provide 

a basket type latrine, urinals and keep them clean, daily. The contractor 

shall have provide Laboratory (with ref. books & I.S. codes) at site of size 

6.0 m x 6.0m minimum and height 3.0 meter at work site. The office and 

Laboratory structures shall be semi permanent type. This will be 

supposed to be included in his rates. 

19.4   SAFETY MEASURES AND AMENITIES: 

While executing the work, necessary precautions regarding safety of labour, 

supervisory staff public and traffic users shall be taken by the agency 

according to rules and regulations specified by the Government of India / 

Government of Maharashtra. 

 

1) The  contractor  shall  take  all  necessary  precautions  for  the  safety  of  

the  workers  and preserving  their  health  while  working  in  such  job  as  

require  special  protection  and precautions. The following are some of the 

requirements listed, though no exhaustive. The contractor shall also 
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comply with the directions issued by the Engineer in this behalf from time 

to time and at all times. 

2) Labour License: It shall be obligatory on the part of the contractor to 

obtained the necessary labour License from the labour Department within 

fortnight of issue of work order. 

3) Providing protective foot-wear to workers, in situations like mixing and 

placing of mortar of concrete in quarries and places where the work is 

done under too much of wet condition as also for movements over 

surfaces infected with Dyster growth etc. 

4) Providing protective head wear to workers, working in quarries etc. to 

protect them against accidental fall of materials from above. 

5) Taking such normal precautions like providing hand rails at the edges of 

the floating platform or barges, not allowing nails or metal parts or useless 

timber to spread around etc. 

6)      Supporting workmen with proper belts, ropes etc. when working on any 

masters, cranes grabs, hoist, dredgers etc. 

7) Taking necessary steps towards training the workers concerned in the 

use of machinery before, they are allowed to handle it independently 

and taking all necessary precautions in and around the areas where 

machines, hoists and similar units are working. 

8)  Providing adequate number of boats (of at all required for playing water) to 

prevent overload and over-crowding. 

9) Providing life belts to all men working in such situation from where they 

may accidentally tell into the water, equipping the boats with adequate 

number of life belts etc. 

10)      Avoiding bare live wires etc. As would electrocute workers. 

11) Making all platforms, staging and temporary structures sufficiently strong 

so as not to cause inconvenience and risk to the workmen and supervisory 

staff. 

12) Providing sufficient first aid trained staff an equipment to be available 

quickly at the work site to render immediate first aid treatment in case of 

accidents due to suffocations, dropping and other injuries. 

13)      Take all necessary precautions with regard to use of divers. 

14) Providing full length gum boots, leather hand gloves with fire proof apron 

to cover the chest and back reaching up to knees and protective goggles 

for the eyes to the labourers working with hot asphalt handling vibrator in 

cement concrete and also where use of any or all these items is beneficial 

in the interest of health and well being of the labours in the opinion of the 

Engineer. 
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20.      EXPLOSIVES :- 

The Contractor shall at his own expense construct and maintain proper 

magazines, if such required  for  the  storage  of  explosives  for  use  in  

connection  with  the  works,  and  such magazine, being situated 

constructed and maintained in accordance with the Government Rules 

applicable in that behalf. The contractor shall at his own expenses obtain 

such Licenses as  may  be  necessary  for  storage  of  explosives  are  

approved  by  the  Engineer,  the Government shall not be incurring any 

responsibility whatever in connection with storage and use of explosives on 

the size or any accident or occurrence whatsoever in connection therewith, 

all operations in or for which explosives are employed being at the risk of 

the contractor and upon his sole responsibility and the contractor here by 

gives to Government an absolute indemnity in respect thereof. 

21.     DAMAGE BY FLOODS OR ACCIDENTS :- 

The contractor shall take all precautions against damage by floods or like 

or from accident etc. No compensation will be allowed to the Contractor 

on this account or for correcting and repairing any such damage to the 

work during construction. The contractor shall be liable to make good at 

his cost any plant or materials belonging to the Government, lost or 

damaged by floods or from any other cause which is in his charge. 

22.     RELATION WITH PUBLIC AUTHORITIES :- 

The contractor shall comply with all rules, regulation, bye-laws and 

direction given from time also by any local public authority in connection 

with this work and shall himself pay fees or charges which are leviable on 

him without any extra to the Department. 

23       POLICE PROTECTION: 

For the Special Protection of camp and the contractor's works, the 

department will help the contractor as far as possible to arrange for such 

protection with the concerned authorities if so required by the Contractor 

in writing. The full cost of such protection shall be borne by the 

contractor. 

 

24 MEDICAL   AND   SANITARY   ARRANGEMENTS   TO   BE   PROVIDED   

FOR LABOUR EMPLDYED ON THE CONSTRUCTION BY THE 

CONTRACTOR 

 
a) The contractor shall provide an adequate supply of potable water for use of 

labourers on work and in Camps. 
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b)        The contractor shall construct trench or semi permanent latrines for the 

use of the Labourers. Separate latrines shall be provided for men and 

women. 

 
c)       The contractor shall build sufficient number of huts on a suitable plot of 

land for use of the Labourers according to the following specifications. 

 
1. Huts of Bamboos and Grass may be constructed. 

A good site not liable to submergence shall be selected on high ground 

remote from jungle but well provided with trees, shall be chosen where it 

is available. The neighborhood of tank, jungle, grass or woods should be 

particularly avoided. Camps should not be established close to large 

cuttings of earth work. The lines of huts shall have open spaces of at least 

ten meters between rows. When a good natural site cannot be procured, 

particular attention should be given to the drainage. There should be no 

overcrowding. Floor space at the rate of 30 Sq.ft. Per head shall be 

provided. Care should be taken to see that the huts are kept clean and in 

good order. 

 
The Contractor must find his own land and if he wants Government land, 

he should apply for it and pay assessment for it, if made available by 

Government. 

 
The contractor shall construct a sufficient number of bathing places. 

Washing places should also be provided for the purpose of washing clothes. 

The Contractor shall make sufficient arrangements for draining away the 

surface and sullage water as well as water from the bathing and washing 

places and shall dispose of this waste water in such way as not to 

cause any nuisance. 

 
The contractor shall engage a Medical officer with a traveling dispensary for 

a Camp containing-  500 or more persons  if  there  is  no  Government 

or other private dispensary situated within 8 kilometers from the Camp. 

In case of emergency the contractor shall arrange at his cost for transport 

for quick medical help to his sick worker. 

The Contractor shall provide the necessary staff for effecting a satisfactory 

drainage system and cleanliness of the camp to the satisfaction of the 

Engineer. At least one sweeper per 200 persons should be engaged. 

 

The Assistant Director of Public Health shall be consulted before opening a 

labour camp and his instruction on matters such as water supply sanitary 
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conveniences, the camp site accommodation and food supply shall be 

followed by the Contractor. 

 

2 . The contractor shall make arrangement for all anti-malaria measures to 

be provided for the labour employed on the work. The anti-maleria measure 

shall be provided as directed by the Assistant Director of Public Health. 

 

25.     QUARRIES:- 

 

The quarrying operations shall be carried out by the Contractor with 

proper equipment such as compressors. Jack-hammers, drill bits, 

explosives etc. and sufficient number of workmen shall be employed so as 

to get the required out turn. 

 

25.2 The Contractor shall carry out the works in the quarries in conformity 

with all the rules and regulations already laid down or may be laid down 

from time to time by Government. Any cost incurred by Government due to 

non-compliance of any rules or regulations or due to damages by the 

contractor shall be the responsibility of the Contractor. The Engineer- in-

charge or his representative shall be given full facilities by the Contractor 

for inspection at all times of the working of the quarry, records maintained, 

the stocks of the explosives and detonators etc. so as to enable him to 

check that the working records and storage are all in accordance with the 

relevant rule. The Engineer-in-charge or his representative shall at any 

time be allowed to inspect the works, buildings, and equipment at the 

quarters. 

 

25.3 The  Contractor  shall  maintain  at  its  own  cost,  the  book  registers  

etc.  required  to  be maintained under the relevant rules and regulations 

and as directed by the Engineer-in- charge. These books shall be open for 

inspection at all times by the Engineer-in-charge or his representative and 

the Contractor shall furnish the copies or extracts of books or register as 

and when required. 

25.4 All quarrying operations shall be carried out by the Contractor in 

organized and expeditious manner systematically and with proper 

planning. The Contractor shall engage licensed blaster and adopt electric 

blasting and/or any other approved method which would ensure complete 

safety to all the men engaged in the quarry and its surroundings. The 

Contractor shall himself provide suitable magazines and arrange to pre and 
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store explosive etc. as required under the rules at his own cost. The 

designs and the location of the magazine shall be got approved in advance  

from  the  Chief  Inspector  of  Explosives  and  the  rules  and  regulations  

in  this connection as laid down by the Chief Inspector of Explosives from' 

 time to time shall be strictly adhered to by the Contractor. It is generally 

experienced that it takes time to obtain the necessary license for blasting & 

license for storage of material from the concerned authorities. The 

contractor must therefore take timely advance action for procuring all 

such licenses so that the work progress may not be hampered. 

 

25.5 The  approaches  to  the  quarrying  place  from  the  existing public roads 

shall have to be arranged by the Contractor at his own cost, and the 

approach shall be maintained by the contractor at his own cost till the 

work is over. 

 

25.6 The quarrying operations shall be carried out by the Contractor to the 

entire satisfaction of the Engineer-in-charge and the development of the 

quarry shall be made efficiently so as to avoid wastage of stones. Only such 

stones as are of the required quality shall be used on the work. Any stone  

such is in the opinion of the Engineer-in-charge, not in accordance 

with the specifications or of required quality will be rejected at any time, at 

the quarry or at the site of work. The rejected stones shall not be used on 

the work and such rejected materials shall be removed to the place shown 

at the Contractor's cost. 

 

25.7 Since all  stones quarried from  Government  quarry  (if made available)  

by the contractor including the excavated over burden are the property of 

the Govt. no stones or earth shall be supplied by the Contractor to any 

other agencies or works are allowed to be taken away for any other works. 

 

All such surplus quarried materials not required for work under this 

contract shall be the property of the Govt. And shall be handed over by the 

Contractor to Government free of cost at quarry site duly heaped at the 

spots indicated by the Engineer-in charge. The contractor will be entitled 

to the refund of royalty if any, paid by him for such quantity handed over 

to Govt. for which necessary certificate will be issued by Executive 

Engineer as per usual procedure, if however, the Government does not 

required such surplus material the contractor may  be  allowed  to  dispose  

off  or  such  surplus  material  elsewhere  with  prior  written permission 
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of Engineer-in-charge. Leaving off a quarry face or opening of a new quarry 

face shall be done only on the approval of the Engineer-in-charge. 

 

25.8 Quarrying permission will have to be directly obtained by the Contractor, 

from the Collector of the District concerned for which purpose the 

department will render necessary assistance. All quarry fees, royalty 

charges, octroi duties, ground rent for staking material etc. and charges 

shall be paid directly to Revenue Department by the contractor as per rules 

in force. If it is not paid by contractor the same will be recovered from his 

bills. 

25.9 The contractor will be permitted to erect at his own risk and cost at the 

quarry site if suitable vacant space of Government area is available for the 

purpose, his own structures for stores, offices etc. at places approved by 

the Engineer- in-charge. On completion of the work the contractor shall 

remove all the structures erected by him and restore the site to its original 

condition. 

 

25.10 The Contractor shall not use any Sand in the quarry either for 

cultivation or for any other purpose except that required for breaking or 

stacking or transporting stones. 

 

26 TRAFFIC REGULATION/ARRANGEMENT FOR TRAFFIC DURING 

CONSTRUCTION :- 

 

Action for arrangement for traffic during construction will be taken by 

the Contractor as envisaged in the contract documents and spelt out in 

clause 112 of MORTH Specification for Road and Bridge Work (2001) 

 

26.1 Unless  separately  provided  for  in  the  contract,  the  Contractor  shall  

have  to  make  all necessary arrangements for regulating traffic, day to 

night during the period of construction to the entire satisfaction of the 

Engineer. This includes the construction and maintenance of diversions if 

necessary. The contractor shall have to provide necessary caution board, 

barricades, flags, light and watchmen etc. So as to comply with the latest 

Motor Vehicles rules and Regulation and for Traffic Safety and he shall be 

responsible for all claims from accidents which may arise due to his 

negligence whether in regulating the traffic or in stacking material on the 

roads, or due to any other reasons. 
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26.2 It is to be clearly understood that whatever work carried out by the 

Contractor for construction of diversion road including earthwork, W.B.M. 

bituminous surface dressing. R.C.C pipe drains etc. will be paid for only 

once. If due to flow of traffic, due to floods or due to any other cause, this 

diversion road and/or the R.C.C drain gets damaged it shall be repaired 

and maintained by the Contractor in good condition till completion of the 

whole work at his own expenses. 

 

27.       PROCUREMENT OF MATERIALS:- 

 
27.1 Where suitable and approved P.W. Department's quarries exist, the 

Contractor or piece worker will be allowed if otherwise there is no 

objection to obtain the materials to the extent required for the work from 

the quarry. He will be however, liable to pay compensation. If any damage 

is caused to the quarry either deliberately or through negligence or for 

wastage of materials by himself or his staff or labour. 

 
27.2 Where no suitable Government quarries exist or when the quantity of  

the material required cannot be obtained from a P.W. Department quarry 

the Contractor or pieceworker shall make his own arrangements to obtain 

the material from existing or a new quarry in Government waste land, 

private land or land belonging to other States or Talukas, etc. After opening 

the quarry but before starting collection the quarry shall be got approved 

by the Engineer-in- charge or his representatives. The Contractor or piece 

worker shall pay all royalty charges compensation etc. No claims or 

responsibility on account of any of obstructions caused to execution of the 

work by difficulties arising out of private owners of land will be entertained. 

 
27.3 The rates in the tender include all incidental charges such as opening 

of a new quarry, opening out a new portion in an existing quarry, 

removing top soil and the unsuitable material, dewatering a quarry, cost of 

blasting powder and fuse, lift, lead, repairs to existing cart tracks, making 

new cart tracks, control charges, Central/State Government or Municipal 

taxes, Local Boards Cess, etc. 

 

27.4 The rates in the tender are for the delivery of the approved material on 

road side properly stacked at the places specified by the Engineer-in- 

charge and are inclusive of conveyance charges in respect of the leads and 

lifts. No claims on account of changes in lead will be entertained. 
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27.5 No material shall be removed from the land within the road boundary 

or from the land touching it without the written permission of the 

Engineer- in-charge of his authorized agent. If any materials is un-

authorized obtained from such places the Contractor or piece worker shall 

have to make good the damages and pay such compensation, in addition 

as may be decided by the Executive Engineer and will have to stop further 

collection. 

 

27.6 Any material that falls on any P.W.D. Road from the cart etc. during 

conveyance shall be immediately picked up and removed by the 

Contractor or piece worker, failing which it will be got removed 

Departmentally at his cost. No heap shall be left prior to checking even 

temporarily on the road surface or in any way so as to cause any 

obstruction or danger to the traffic.  The  Contractor  or  the  piece  worker  

shall  be  liable  to  pay  for  any  claims  of compensation etc. arising out 

of any accident, etc. Any such materials causing obstruction or danger etc. 

will be got removed departmentally at his cost and no claims for any loss 

or damage to the material, thus removed, will be entertained. The 

Contractor shall also be responsible for the damage or accident etc. arising 

out of any material that falls on the road or track, not in charge of the 

Department and shall attend to any complaint which may be received 

otherwise authorized by Engineer in writing. Collection and spreading shall 

not be carried out at the same time in one and the same mile or in to 

adjoin in Km. except with the return permission of the Executive Engineer. 

 
27.7 Unless otherwise directed, the materials shall be collected in the following 

orders availability of space:- 

 

1) Rubble (if included in tender) 

2) Metal 

3) Soft murum 

4) Hard murum 

Shall be stacked on the side opposite for petty repairs and shall be stacked 

on the side opposite to metal for new layer. Where metal for two layers 

has to be stacked as in the case of new roads, the metal for each layer 

shall be stacked on the opposite sides of the road. 

27.8 All  road  material  shall  be  examined  and  measured  before  it  is  

spread.  The  labour  for measurements (and check measurements where 

ever carried out) shall be supplied by the contractor or place worker. 

Immediately after the measurements are recorded the stacks shall be 
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marked by the contractor or piece worker by who wash or otherwise as 

may be directed by the Executive Engineer to prevent from any authorised 

tampering with the stacks. If the contractor or piece worker fails to attend 

the measurements after receiving the notice from Sub-divisional officer or 

his subordinate stating date and time of the intention to measure work, 

shall be measured never-the-Iess and no complaint in this respect will be 

entertained later on. If the contractor or piece worker fails to supply 

sufficient labour for the materials required at the time of measurements or 

check measurements, after due notice has been given to him, the expenses 

incurred on account of employing department labour or material etc. shall 

be charged against his account. 

 
27.9    No deduction will made for voids. 

 
27.10 The materials shall not be Stacked in place where it is liable to be 

damaged or lost due to traffic passing Over it, to be washed away by rain 

or floods, to be buried under the landslides etc. or slip down an 

embankment or hill side etc. No claims for any loss due to these and 

similar causes will be entertained. 

 
27.11 Before stacking, the materials shall be free from all earth, rubbish 

vegetable matter and other extraneous substance and in the case of metal, 

screened to gauge, if so directed when ready. It shall be stacked entirely 

clear of the road way, on ground which has been cleaned of vegetation and 

leveled. On high banks, ghat roads etc. where it may not be practicable 

to stack it entirely clear of the roadway it may be stacked with the 

permission of the Engineer-in- charge on terms in such a way as to cause 

minimum danger and obstruction to the traffic or as may be directed by 

him. 

 
27.12 The size of the stacks for materials other than rubble shall be 3.00m x 1 

.50m x 0.80m or such other size as may be directed by the Engineer- in-

charge and all but one stack in 200 M. shall be of the same uniform size 

and shall be uniformly distributed over whole lengths. One stack (at the 

end) in each 200 M may be of length different from the rest in order to 

adjust total quantity to be required but its width and height will be the 

same as those of the rest. 

27.13 The Sub Divisional Officer shall supply the Contractor with statement 

showing furlong wise quantities that will be required and the order in 

which the collection is to be done. No materials in excess of 

requirements in that furlong shall be stacked. Any excess quantity shall be 
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removed at the expenses of the Contractor or piece worker to where it is 

required before the material in that furlong is finally measured. 

 

27.14 In slacking materials the deposition shall commence at the end of the 

KM fastest from the quarry and be carried continuously to the other end 

(unless otherwise directed by the Executive Engineer). Stacking in one 200 

M shall be completed before it is started in another, unless  directed  

otherwise,  in  writing  by  the  Executive  Engineer.  Measurements  of  the 

materials stacked in a furlong will not be recorded until the full quantity 

required has been stacked. 

 

27.15 All the materials such as asphalt, cement, steel etc. shall be procured by 

the contractor from approved Government Institutions or as directed by 

Engineer-in-charge only. The materials shall be brought at the site of work 

well in advance by the contractor. The contractor shall be responsible for 

all transportation and storage of the materials at the site and shall bear all 

the related costs. The Engineer shall be entitled at any time to inspect or 

reasonable assistance.( or such inspection as may be required) 

 

27.16 After receiving bitumen, the authorized challan / gate pass should be 

obtained from the refinery mentioning the quantity of bitumen, rate of 

bitumen, date of delivery etc. And it should be handed over to the 

department for each consignment. Similarly the invoice of cement etc. shall 

be given to the authorized representative of the Engineer in -charge 

immediately on procurement of the materials. 

 

27.17 The day to day record of the receipt / utility balance of material 

should be kept by the contractor in the form of register for each material 

like asphalt, cement, steel at plant site / site of  work  /  store  and  the  

same  will  be  checked  by  the Engineer-in-charge or authorized 

Engineer at anytime. This register shall be signed daily by the contractor or 

his representative and representative of Engineer-in-charge. The contractor 

shall submit periodically as well as on completion of work an account of all 

materials used by him on the work to the Engineer-in- charge. 

 

27.18 While transportation of bouzer, transport pass should be obtained from 

those corporation / municipality through whose limits the bouzer is 

passed and should be handed over to the authorized representative of the 

department. 
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27.19 The procurement of cement / steel etc. should be from authorized 

manufacturing company / institutions and vouchers regarding purchase 

thereof shall be submitted to the Engineer-in-charge. The material from 

any other source other than the approved institutions shall not be 

allowed unless written permission from the Executive Engineer is taken. 

In such cases certificate for test, quality shall be produced by the 

contractor and samples of materials shall be tested from any Government 

laboratory by the contractor at his cost and the test results be supplied to 

the department. The materials not conforming to the required standard 

shall be removed at once from the Site of work by the contractor at his own 

cost. All the materials such as asphalt, cement etc. required for use In 

the work shall be confirmed from the concerned 1000 of M.O.R.T.H.  

specifications. These materials shall be used on work by the  

contractor only after the tests thereof are found satisfactory. The 

responsibility of carrying out tests to the frequencies specified for each 

material shall rest with the Contractor. The R.C.C. pipes required for the 

work shall be procured from the Maharashtra Small Scale Industrial 

Development Corporation only. The payment towards the item of 

providing and fixing NP2 / NP3 / NP4 Pipes will be released only after the 

contractor submits the bills of MSSIDC to authenticate that the pipes nave 

been purchased from the MSSIDC. No payment toward the item of 

providing and laying of pipe will be released in absence of the submission 

of requisite documents. 

 

27.20 Any consignment or part of consignment of cement which is dilapidated 

in any way shall not be used In the works and shall be removed from the 

site by the contractor without charge to the employer. 

 

27.21 Cement shall be transported and handed and stored on the site such a 

manner as to avoid deterioration, contamination. Each consignment shall 

be stored separately so that it may be readily identified and inspected. 

Cement shall be used in the sequence in which it's delivered at site. 

 

27.22 The contractor shall prepare and maintain proper records on the site in 

respect of deliver, handling, storage and use of cement and these records 

shall be made available for inspection by the Engineer at all times. 
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27.23 The contractor shall construct at his own cost shed / sheds as per 

directions of the Engineer- in-charge for storing the material and providing 

double locking arrangements. (one lock of department and other of the 

Contractor) Materials shall be taken out from stores only in presence of 

authorized representative of the Engineer-in-charge. The store shed 

constructed on site shall be removed on completion of work. The contractor 

shall take all necessary steps to guard the materials brought by him. 

 

27.24 Cement to be used in the works shall be any of the following types with 

the prior approval of the Engineer. Ordinary Portland cement conforming 

to IS 8 112 (latest edition) Ordinary / Portland cement conforming to !S 

12269 (latest edition) 

 
27.25   TMT FE-500 grade conforming to I.S. 1786 shall be used for reinforcement. 

 

27.26 (a) Bulk bitumen of IS grade VG-30 grade shall be used. (b) Emulsion 

bitumen shall have to be used for tack coat. 

 

27.27   Asphalt VG-30 grade confirming to IS 8887 of 1995 shall be used for tack 

coat. 

 
27.28 The contractor shall make his own arrangement for the self custody of the 

materials brought by him on the site of work. 

 
27.29 The charges for conveying of the material from the place of the purchase 

by the contractor to the site of work and the actual spot of work shall be 

entirely borne by the contractor, No claim on this account shall be 

entertained. 

 
27.30 Register showing dispatch of bituminous load from the plant, vehicle 

No., time of dispatch, temperature at the time of dispatch etc. shall be 

kept in prescribed form at hot mix plant site. Similarly register showing the 

time, temperature of the mix at the site shall be kept the authorized 

representative of the contractor shall fill both these registers. These 

shall be signed by the Contractor everyday in token of acceptance The 

maintenance of these registers does not absolve the contractor of his 

contractual obligation towards quality of the work. 

27.31 The contractor should ensure that all safety precautions are observed by 

the labours while handling the materials and precautions. For their labour 

at the cost of the contractor and the contractor will bear all the expenses 

compensation etc. If any incident occurs to the labour etc. no claim in 
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this regard what-so-ever shall be entertained and the decision of the 

Department will be final and conclusive. 

 

27.32 In case the materials become surplus owing to the change in the design of 

the work after the materials are brought by the contractor, no claim in this 

regard will be entertained and the contractor will be required to take away 

such materials from the site. 

 

27.33 The contractor should arrange for weighment of the bouzer if desired 

by the Engineer in charge. The weighment shall be done in the presence 

of representative of the department at the cost of the contractor. 

 

27.34 The weight of the steel bars used on the work will be calculated on the 

basis of standard weight per unit length vide IS. 1732. No wastage of steel 

will be considered at all. Cut pieces of the steel irrespective of the length 

will be the property of the contractor and no claim whatsoever in this 

regard shall be entertained. The consignment of the steel brought by the 

contractor having weight less than the standard weight per unit length of 

the bar as mentioned above will not be accepted. For this purpose random 

sample will be tested by the Executive Engineer and the decision of the 

Executive Engineer shall be binding on the contractor, if the steel received 

is over weight (more than standard weight per running meter length) no 

extra payment will be made and no claim in this regard whatsoever shall be 

entertained 

 

27.35 No claims on account of cement or steel rods used for ancillary works on 

Site of- work shall be entertained. 

 

 

27.36 All the materials to be brought on site shall be brought only on working 

days and in presence of an authorized representative of the Engineer-in -

charge. 

 

27.37 All the materials such as cement, mild steel, H.Y.S.D. Bars, TMT Bars 

etc. required for execution of work shall be brought by the contractor at 

his own cost. 

 
27.38 The  contractor  shall  maintain  the  record  of  these  materials  (cement,  

steel  etc.)  in the prescribed proforma and registers as directed by 
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Engineer-in-charge. The sample of prescribed proforma is attached at the 

end. These registers shall be signed by both the contractors and 

representative of the Engineer-in- charge. These registers shall be made 

available for inspection, verification for the Department as and when 

required. These registers shall be in the custody of Department and shall 

be maintained by the Department. 

 
27.39 The material required only for this work shall be kept in the go-down at 

site. No material shall be shifted outside of the go-down site except for the 

work for which this agreement is entered without prior approval of the 

Engineer-in-charge. 

27.40 The materials i.e. cement, steel etc. brought on the work site shall be 

accompanied with necessary company/manufacturing firm's test 

certificates. In addition these materials shall be tested as per frequency 

prescribed by the Department and the cost of such testing shall be borne 

by the contractor. If the test results are satisfactory, then and then only 

the material shall  be  allowed  to  be  used  on  the  work.  If  the  test  

results  are  not  as  per  standards prescribed,  these  materials  shall  be  

immediately  removed  from  the  work  site  at  the contractor's cost. In 

case of cement, if so requested by the contractor in writing, material shall 

be allowed to be used before receipt, of test results but this will be entirely 

at the risk and cost of the contractor. 

27.41 The contractor shall produce sufficient documentary evidence i.e. bill 

for the purchase of materials brought on the work site at once if so 

required by the department. 

27.42 All these materials i.e. cement, steel etc. shall be protected from any 

damages rains etc. by the contractors at his own cost. 

27.43 The contractor will have to erect temporary shed of approved 

specifications for storing of above materials at work site at contractor's 

cost having double locking arrangements (By double lock it/s meant that 

go-down shall always be locked by two locks, one lock being owned and 

operated by contractor and other by Engineer-in charge or his authorized 

representative) and the door shall be open able only after both locks are 

opened. 

27.44 If required, the weighment of cement bags I steel etc. brought by the 

contractor shall be carried out at his own cost. 

 

27.45 The contractor shall not use cement and other material for the item to be 

executed outside the scope of this contract except for such ancillary small 
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items as are connected and absolutely necessary for this work as may be 

decided by the Engineer-in-charge. 

 

27.46 The Government shall not be responsible for the loss in cement and 

steel during transit to work site. The cement brought by the contractor at 

the work site store shall mean 50 Kilogram equivalent to 0.0347 cubic 

meter per bag by weight. The rate quoted should correspond to this 

method of reckoning. In case of ordinary I Controlled concrete, if cements 

found short, the shortage I shortages wilt be made good by the contractor 

at his cost. 

 

27.47   Special Condition for B.T. work : 

In respect of Black Top Work, 15% (Fifteen Percent) payment of Black Top 

in a particular Km. shall be retained till completion of side beams / C.D. 

Works etc. in that km. After completion of other items satisfactorily, the 

withheld payment will be released finally. 

 

27.48 For Grade –I /Grade-II / Grade –III / WBM and for BUSG work metal 

shall be supplied at site only after screening it on “mechanical vibratory 

screening unit”. The special “mechanical vibratory screening unit” 

arrangement shall consist of main input hopper to receive raw metal, 

conveyor belt to transport it to the “mechanical vibratory screening unit”. 

The “mechanical vibratory screening unit” shall have required number of 

trays, sieves/decks as directed by the Engineering in charge. The output of 

“mechanical vibratory screening unit” shall be conveyed to “storage Unit” 

where metal of different sizes, shall be stored separately. Metal so supplied 

shall undergo all the tests as per the specifications. As a input to the main 

input hopper, contractor may use hand broken metal or output of primary 

crusher / cone crusher of size or equivalent to not less than 24“x18” The 

metal so supplied from the “mechanical Vibratory screening unit” at site 

shall not exempt the contractor from carrying out tests as specified in the 

specifications. 

28.       MISCELLANEOUS:- 

28.1     Rate shall be inclusive of Sales Tax, General Tax and other taxes etc. 

28.2 For providing electric wiring or water lines etc. recesses shall be 

provided if necessary, through walls, slabs, beams etc. and later on 

refilled up with bricks or stone chipping, cement mortar without any extra 

cost. 
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28.3 In case it becomes necessary for the due fulfillment of contract for the 

Contractor to occupy land outside the Dept. Limits, the Contractor will 

have to make his own arrangements with the land owners and to pay such 

rents if any are payable as mutually agreed between them. 

 

The Department will afford the Contractor all the reasonable assistance 

to enable him to obtain Govt. Land for Such purpose on usual terms and 

conditions as per rules of Government. 

 
28.4 The special provision in detailed specifications or wording of any item 

shall gain precedence over corresponding contradictory provision (if any) in 

the standard specifications or P.W.D. Hand book where reference to such 

specifications is given without reproducing the details in contract. 

 
28.5 Suitable separating Barricades and enclosures shall be provided to 

separate material brought by contractor and material issued by 

Government to contractor under Schedule "A" Same applies for the 

material obtained from different sources of supply. 

 
28.6 It is presumed that the Contractor has gone carefully through the 

Standard Specifications of P.W.D. Hand Books and the Schedule of Rate of 

the Division and studied the site condition before arriving at rates quoted 

by him. Decision of the Engineer-in-charge shall .be final as regards 

interpretation of specifications. 

 
28.7 The stocking storage of construction material at site shall be in such a 

manner as to prevent deterioration or intrusion of foreign matter and to 

ensure the preservation of their quality, properties and fitness of the work. 

Suitable precautions shall be taken by the Contractor to protect, the 

material against atmospheric actions, fire and other hazards. The 

materials likely to be carried away by wind shall be stored in suitable 

stores or with suitable barricades and where there is likely hood of 

subsidence of soil, such heavy materials shall be stored on approved 

platform. 

 

28.8 For Road and Bridge works, the contractor shall in addition to the 

specifications cited here, comply with requirements of relevant I.R.C. Code 

of Practice. 

 
28.9 The Contractor shall be responsible for making good the damages 

done to the existing property during construction by his men. 
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28.10 If it is found necessary from safety point of view to test any part of the 

structure, the test shall be carried out by the Contractor with the help of 

the Department at his own cost. 

 
28.11 The contractor shall provide, maintain, furnish and remove on completion, 

temporary shed for office on work site for the use of Executive Engineer's 

representative. 

 
28.12 Defective work is liable to be rejected at any stage. The contractor, on no 

account can refuse to rectify the defects merely on reasons that further 

work has been carried out No extra payment shall be made for rectification. 

 
28.13 General directions or detailed description of work, materials and items 

coverage of rates given in the specification are not necessarily repeated in 

the Bill of Quantities. Reference is however, drawn to the appropriate 

section clause(s) of the General Specifications in accordance with which 

the work is to be carried out. 

 
28.14 In the absence of specific directions to the contractor, the rates and 

prices inserted in the items  are  to  be  considered  as  the  full  inclusive  

rates  and  prices  for  the  finished  work described there under and are to 

cover all labour materials, wastage, temporary work, plant, overhead 

charges and profits, as well as the general liabilities, obligations and 

risks arising out of the General conditions of contract. 

 
28.15 All measurements will made in accordance with the methods indicated 

in the specification, and specification read in conjunction with the General 

Conditions of Contract. 

 
28.16 The details shown on drawings and all other information pertaining to 

the work shall be treated and provisional only and are liable to variation 

as found necessary while preparing working drawing which will be 

supplied by the Government during execution. The contractor shall not, on 

account of such variation be entitled to any increase over the ones quoted 

in the tender which are on quantity basis. 

28.17   The recoveries if any from contractor will be effected as arrears of land 

revenue through the Collector of the District. 

 

28.18 Protection   of   underground   telephone   cable   and   aerial   telephone   

wires   and   poles, transmission towers, electrical cables, and water 

supplying lines. It will therefore be the responsibility of the contractor to 
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protect then carefully all such cases should be brought to the notice of 

the Engineer-in-charge by the contractor and also the concerned 

department, any damage what so ever done to these cables and pipe 

lines by the contractor shall be made good by him at his cost. 

 

28.19  Public Utilities: 

Action in respect of public utilities will be taken by the Contractor as 

envisaged in Clause 110 of Ministry’s Specifications for Road and Bridge 

work (2nd Revision). 

 

29.     PAYMENTS AND MEASUREMENTS:- 

29.1   PAYMENTS: 

The contractor must understand clearly that the rates quoted are for 

completed work and include all cost due to labour, scaffolding, plant, 

machinery, supervision, power, royalties, taxes etc. and should also 

include all expenses to cover the cost of height work as and when required 

and no claim for additional payment beyond the prices or rates quoted will 

be entertained. The mode of measurement has been indicated in the 

specifications.  

 

If there is any ambiguity or doubt in this respect, the decision of 

Superintending Engineer will be final. 

 

29.2 Two payments in a month will be granted by the Engineer-in-charge 

for the progress is satisfactory, and shall be made as per, accepted 

payment schedule. 

 

29.3 Ground levels will be taken by the usual method and by Departmental 

staff in presence of contractor's representative. Required labour etc. for 

this shall be supplied by the contractor, in case of slushy portion, the 

ground levels shall be taken by erecting the leveling staff on wooden 

plank ( 0.5 x 0.5metre, 2.5 cm. thick) without claiming extra for cost of 

plank or by any other mutually agreed method. 

29.4 Contractor can have copies of the measurements and of the bills paid to 

him at his own cost and his own responsibility. 

 
29.5     The payment of carpet shall be made only after completion of seal coat. 

 

29.6 10% amount of premix carpet and seal coat shall be withheld from 

running account bill till the completion of side shoulders. 
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30.      MAINTENANCE : 

 
30    (i) The Contractor shall maintain the finished surface of the road for a 

period mentioned in Clause No.20 after the completion of work without 

any extra cost to Government irrespective of the designs, standards and 

specifications and the actual traffic etc. The Contractor shall get the pot 

holes filled up with asphalt mix materials and keep the road   surface in 

good condition throughout the year. 5% amount of the total work done 

shall be recovered from running account bills and shall be withheld for 

period mentioned in Clause No.20 from the date of actual completion of 

work as maintenance charges of maintaining and keeping the road in good 

condition. This 5% amount withheld towards maintenance charges shall 

be allowed to be replaced with bank guarantee or other recognised forms 

at intermediate stage, if so desired in writing.  This maintenance charges 

shall be in addition to security deposit. 

 
30 (ii) On completion of the work in all respects, necessary certificate will 

be issued  by  the concerned Executive Engineer and the defects 

liability period will be counted from the date of issue of such 

certificates. 

 
30(iii) It  will  be  responsibility  of  the contracting  Agency to maintain  

total road length under work portion of this contract Agreement in 

good condition from the date of issue of work orders,  till  completion  of  

defect  liability  period  as  per  Clause  20  and this  shall  be treated 

as part of total scope of this contract Agreement.    

In case the contractor fails to maintain road length properly including 

rectification of the defects pointed out by the department within a 

period of 7 days from the date of written notice by the Engineer-in- 

charge rectification / repairs to such defects will be carried out by the 

department  at contractor’s  risk  and  cost. The expenditure  incurred  

on  such rectification work shall be recovered from the amount 

withheld as per Clause 30(i) respectively. 

30(iv) All damages during execution shall be made good by the 

Contractor at his cost.   He will be responsible for any damages to 

the road surface including B.T. surface in rainy seasons and during 

construction and guaranteed maintenance period and no separate 

payment will be made for restoring such damages. 
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"Any defects noticed in finished black topped surface such as pot holes, 

damages etc. within   a   period   mentioned   in   Clause   20,   after   

completion   of   work ( including Monsoon) will have to be repaired by 

the Contractor at his own cost.” 

 

30 (v) Defective work is liable to be rejected at any stage.  The Contractor 

on no account can refuse to rectify the defects merely on reasons that 

further work has been carried out.  No extra payment shall be made for 

such rectification. 

 

31.     FINAL BILL: 

31.1 The contractor should submit final bill within one month after 

completion of the work and the same will be paid within 5 months if it 

is in order. Disputed items and claims, if any shall be excluded from 

the bill and settled separately later on. 

 

31.2 Bills for extra work or for any claim shall be paid separately apart from 

the interim bills for the main work. The payment of bills for the main 

work shall not be withheld for want of decision on the extras or claims 

not covered in the stipulations of the contact. 

 

31.3 Claims for extra work shall be registered within 30 days of occurrence 

of the event. However, bills for these claims including supporting datal 

details may be submitted subsequently at his own cost. 

 

32.       PRELIMINARY ARRANGEMENTS: - 

 

32.1 The Contractor if necessary construct temporary roads and maintain these 

in proper condition till the completion of the work at his own cost. If 

necessary, he shall also, at his own expenses make necessary 

arrangements for acquisition of land required by him in connection with 

the execution of the work. 

 

32.2 The contractor shall have to makes at his own cost all preliminary 

arrangements for labour, water electricity and materials etc. immediately 

after getting the work order. No claim for any extra payment or application 

for extension of time on the grounds of difficulty in connection with the 

above matter, will be entertained, 
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32.3 The contractor shall at his own expenses, engage watchmen for guarding 

the materials and plant and machinery and the work during-day and night 

against any pilferage of damages and also for prohibiting trespassers or 

damage to them. 

 
32.4 The contractor shall have to make his own arrangement for water required 

for any purpose on the work. 

 

33.       INSPECTION :- 

 
33.1 The contractor shall inform the Engineer-in-charge in writing when any 

portion of the work is ready for inspection giving him sufficient notice to 

enable him to inspection to inspect the same without affecting the 

further progress of the work. The work shall not be considered to have 

been completed in accordance with the terms of the contract until the 

Engineer-in- charge shall have certified in writing to that effect. No 

approval of materials or workmanship or approval of part of the work 

during the progress of execution shall bind the Engineer-in- charge or 

in any way affect him even to reject the work which is alleged to be 

completed and to suspend the issue of his certificate of completion until 

such alterations and modifications or reconstruction have been effected at 

the cost of the contractor as shall enable him to certify that the work has 

been completed to his satisfaction. 

 
33.2 The contractor shall provide at his cost necessary ladders and such 

arrangements as to provide necessary facilities and assistance for proper 

inspection of all parts of the work at his own cost. 

 
33.3 The contractor after completion of work shall have to clean the site, of all 

debris and remove all  unused  materials  other  than  those  supplied  by  

the  Department  and  all  plant  and machinery, equipment, tools etc. 

belonging to him within one month from the date of completion of the 

work, or otherwise the same shall be removed by the Department at his 

cost and the contractor shall not be entitled for payment of any 

compensation for the same. 

34.     ACCIDENT :- 

In the event of an accident involving serious injuries or damages to human 

life or death of any of his employees and or labourers or tress passers, the 

same will be reported within 24 hours of  the  occurrence  to  the  

Executive Engineer and  the Commissioner  of  workmen's compensation. 
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35.     PLANT:- 

All constructional plant, provided by the contractor shall when brought on 

to the site be deemed to be exclusively intended for the construction of 

this work and the contractor shall not remove the same or any part 

thereof (Say for the purpose of moving it from one part of the site to 

another or the repairs etc.) without the consent in writing of the Engineer-

in-charge which shall not be unreasonably with-held. The concreting shall 

be done by the ready mix batch type concrete mixer diesel or electrically 

operated with a minimum size of 200 litres with automatic water 

measuring system and integral weigher ( Hydraulic or pneumatic type one). 

This RMC Plant may be of portable type. 

 

36.     EXCEPTED RISKS :- 

36.1 The contractor shall be under no liability whatsoever by way indemnity or 

otherwise for or in respect of destruction of-or damage to the works (save 

work condemned under the provisions of specifications and conditions of 

this tender prior to the occurrence of any excepted risk hereinafter 

mentioned) or temporary works or to property whether of the Department 

or third parties or for or in respect of injury or loss of life which is the 

consequence whatever direct or indirect, were hostilities (whether were to 

declared or not) invasion, act of foreign enemies, rebellion, revolution, 

insurrection or military of usurped power. Civil war or riot, commotion or 

disorder otherwise than among the contractor's own employees or his piece 

worker and sub agencies (hereinafter comprehensively referred to as "The 

said excepted risks") and the department shall indemnify and save 

harmless the contractor against and' from the same and against and from 

all claims, demands proceedings, damages, costs charges and expenses, 

whatsoever arising there out or in connection therewith and shall 

compensate the contractor for any loss of or damage to property of the 

contractor used for intended to be used / or the purpose of the works and 

laying at site of work and occasioned either directly or indirectly by the said 

excepted risks. 

 

36.2 If the works or temporary works or any materials (whether for the former 

or the later brought to site shall sustain destruction or damages by 

reasons of any of the said excepted risks, the contractor shall be entitled 

payment for any permanent works and for any materials so destroyed or 

damaged and shall be paid by the department the cost of making good any 

such destruction or damages whatever to the works or temporary 
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works and for replacing or making good such materials so far as may be 

necessary for the completion of the works on a prime costs basis as the 

Engineer-In Charge may certify to be reasonable. The contractor shall 

lodge his claim, in writing, supported by Engineer-in-charge immediately, 

but not later than 30 days of such occurrence of damage to works by 

excepted risk 

 

36.3 Destruction, damage injury or loss caused by the explosion or impact 

whenever and wherever occurring of any mine bomb, shell, grenade or 

other projectile missile or ammunition or explosive or war resulting from 

action described in   above shall be deemed to be a consequence of the. 

said excepted Risk. 

 

37.       ADDITIONAL WORKS SPECIFICATIONS:- 

 

37.1   The whole work shall be carried out strictly in accordance with the approved 

detailed drawing (unless otherwise directed) description of the items, 

detailed specification of the MORT&H for Bridge and Road Works IlIrd 

revision 2013, standard Specification book lind edition (with Indian 

Standard specification indicated therein)  of  P.W.  Department,  

Government  of  Maharashtra  subject  to  the  additional specification 

given for the relevant items and in the best workmen like manner. 

 

37.2 While  adopting  the  relevant  number  and  pages  for  different  items  

of  the  MORT&H Specifications for Bridges and Road Works. IIlrd revision 

2013 Standard Specification Book, due care has been taken to indicate 

correct number and page for the various items. However if for some 

reasons or other it is noticed that the specification numbers and pages 

quoted are not pertinent, the contractor is bound to carry out the work in 

accordance with the correct relevant specifications for the item or items 

from the standard specification Book. After taking into account the 

description of the items, scope and spirit of the work. 

 

37.3 It is to be definitely and clearly understood that the specifications 

stipulated shall be rigidly enforced and no relaxations shall be allowed. 

Extra charges or claims in respect of extra works shall not be 

entertained unless they are clearly outside the scope of the item and its 

specifications  to  which  they  relate  or  unless  such  works  are  ordered  
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in  writing  by  the Executive Engineer and claimed for in specified manner 

before the same is taken in hand. 

 

38.       QUALITY ASSURANCE AND MAINTENANCE:- 

 

38.1. The contractor to ensure the specified quality of work which will also 

include necessary surveys, temporary works etc. The contractor shall 

prepare a quality assurance plan and get the same approved form the 

Engineer-in-charge within one month from the date of work order. The 

contractor shall submit an organization chart of his technical personnel to 

be deployed on the work along with their' qualification, job descriptions 

defining the functions of reporting, supervising inspecting and approving. 

The contractor shall also submit a list of tools, equipment and the 

machinery and instruments which he proposes to use for the construction 

and for testing in the field and or in the laboratory and monitoring. The 

contractor shall modify/supplement the organization chart and the list of 

machinery, equipment etc. as per the directions by the Superintending 

Engineer Engineer-In-Charge and shall deploy the personnel and 

equipment on the field as per the approved chart and list respectively. The 

contractor shall submit written method statements detailing his exact 

proposals of execution of the work in accordance with the specification. He 

will have to get those approved from the Engineer-in-charge. The quality of 

the work shall be properly documented through certificate, records, check-

lists and logbooks of results etc.  

            Such records shall be complied from the beginning of the work and be 

continuously update and supplemented and this will be the responsibility 

of the contractor. The forms should be got approved form the Executive 

Engineer-in-charge. 

 

38.2 Where the work is to be done on lump sum basis on contractor's design 

the contractor shall also prepare and submit a maintenance manual giving 

procedure for maintenance, with the periodicity of maintenance works 

including inspections, tools and equipment to be used, means of 

accessibility  for  all  parts  of  the  structure.  The  maintenance  manual  

shall  be approved by the Engineer-In-Charge. He shall also include the 

manual the specifications for maintenance work that would be 

appropriate. For his design and technique of construction. This manual 

shall be submitted within the contract period. 
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39.       DAY-TO-DAY QUALITY CONTROL OPERATIONS: 

 

The day-to-day controls to be exercised by the Contractor and the 

Engineer are enumerated in the below paragraphs:- 

 

i.           Alignment and Level Control. 

a) The Contractor should locate the center-line of the road from the pegs, 

pillars or preference points fixed during the location survey and form the 

information. furnished in the Contract drawings. Any discrepancy between 

the reference points on the ground and those on the drawings should 

immediately be brought to the notice of the Engineer for reconciliation. 

b) Based on the approved center-line the Contractor should set up batter 

pegs (to delineate the limits of embankment/cutting and cleaning stakes to 

delineate limit of cleaning and grubbing and have these got checked and 

approved by the Engineer. 

c)         The contractor should check the reduced levels of bench marks setup   

         along the alignment. 

Any discrepancy in the reduced levels of those at site and as indicated in 

the drawings should immediately be brought to the notice of the Engineer 

of reconciliation, the contractor should re-establish  those  bench  marks  

which  are  found  missing  at  site,  and  should  establish additional 

bench marks as needed ensuring effective level control. 

d) The contractor shall be responsible for the true and proper setting out of 

the works in relation to the original survey points lines and levels of 

reference given by Engineer in writing if at any time during the progress of 

the works, any error shall appear or arise in the position, levels dimensions 

or alignment any part of the works, the contractor on being required to 

do so by the Engineer, shall at his own cost rectify the error to the 

satisfaction of the Engineer, unless such error is based on incorrect data 

supplied in writing by the Engineer. 

e) The contractor shall carefully protect and prepare all bench marks, 

reference pillars and pegs used in setting out the works till final take over 

by the Engineer. 

 

ii.          Sub Grade 

a) Specific borrow areas having soil satisfying the requirements of 

specifications and specified strength criteria shall be identified for use in 

sub grade and got approved by the Engineer based on tests on borrow 

material for proctor modified proctor density and CBR. 
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b)         In situ density and CBR of the constructed sub grade shall be checked 

and got approved by the Engineer before proceedings on with the next 

pavement layer. 

c) The soil used in actual construction of sub grade shall be remoulded at 

density referred in sub-para (b) above at placement moisture content and 

checked for 4 days soaked and  un-soaked CBRA set of 3 specimens shall 

be collected from each 3000 M3 area of the sub grade i.e. top of 0.5 m of 

embankment for CBR test. 

d) In case of any appreciable variation of inbuilt sub grade characteristics 

form the designed ones. the pavement design shall be reviewed to match 

the inbuilt characteristics of the sub grade. 

 

iii.      Sub-base 

a)        The source of supply of material shall be inspected, tested and got approved 

by the Engineer before any Material is delivered to the site of work(s). 

b)       Job-mix  formula  falling  within  the  specified  limits  where  applicable,  

shall  be  got  approved  by  the Engineer based on test results thereof. 

c)       Samples of materials from the laid sub-base shall be tested for gradation 

proctor density, PL and CBR 

d) Field compaction shall be checked and got approved by the Engineer 

before proceeding with the work on the next pavement layer. 

e) In case of any appreciable variation of inbuilt sub base characteristics 

from the designed ones, the pavement design shall be reviewed to match 

the inbuilt characteristics of the sub base. 

vii.     Shoulders 

a)         Checking for the quality of shoulder materials including gradation shall be 

done.  

b)        Field compaction shall be checked at site on the compacted layer. 

c)        Checking for the cross fall built shall be done. 

 

viii.      Culverts and other Appurtenances 

a)         Lines, levels and quality of the foundation should be checked. b)  In case of 

pipe culverts 

i) The quality of the pipes should be checked.  For  BIS  (formerly  ISI)  

marked  pipes, manufacturer's  certificate  is  acceptable,  for  other,  the  

contractor  shall  demonstrate  the strength capability of pipes through 

theists either at the place of manufacture of at site of works. 
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ii) The quality of materials used for pipe bedding should be checked. Invert 

level, smoothness of the pipeline and proper sealing of joints should be 

checked prior to back filling. 

 

40.1      Submission of monthly bill in electronic form: 

1. As per clause 10 of this B-1 contract, it is responsibility of the 

contractor to submit the bill monthly to the Engineer in charge. 

 
2. To discharge this responsibility the contractor shall submit the bill in 

electronic form. 

 
3. In doing so he shall use e-copy of tender paper. 

 
4. In support of the bills, required measurements, drawings, quality 

control reports (field lab and VQCC lab as per clause 24 of additional 

General condition), site supervision data (SCADA) shall be submitted in 

electronic form, the data so submitted shall have a facility to tightly 

integrate it with the contract conditions, provisions in the Maharashtra 

Public Works manual, Maharashtra Public Works  Account  Code  

(updated  to  date  of  submission  of  this  tender)  and  current  general 

engineering practices (issued though various Government Resolutions, 

Government Circulars, Chief Engineer’s Circulars etc. issued upto date of 

submission of this tender) followed in Publix Works Department. 

 
5. The submission of e-bill shall be in the web based format. 

 
6. The offer of contractor shall be inclusive of all. He shall not be paid 

separately, his offer shall be inclusive of all cost required for submitting bill 

in e-format mentioned in this Para and also… 

 
a. The cost of procuring, establishing, running, operating and 

maintaining web based system for submission and approval of bill, 

with all instrumentation / automation / services required to submit / 

approve / store in PWD data base. 

 

b. Web connectivity to all locations where bill and its relevant documents 

required for the bill are being acquired / prepared, transmitted, 

processed, stored and retrieved with minimum speed of 2 MBPS and 

100% availability (Including SCADA). The contractor shall provide the 

web application in such a manner that it shall first update the above 

data in real time on PWD’s works monitoring e- governance. 
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c. Governance web application automatically. The contractor shall put his 

request to Engineer in charge to get access to the PWD e-governance 

web application. 

 

d. Web based application including computer software, hardware etc. to 

transmit, process, store and retrieve the data in the forms and formats 

as prescribed by the Engineer in charge. 

 

e. Arrangement for security of bill and its relevant documents, Disaster 

recovery arrangements shall be as per prevailing I.T. Industry practice, 

during the construction period and up to defect liability period (DLP). 

Handing over the data on the web base server after DLP in electronic 

form as instructed by Engineer in charge. 

 

f.   Calibration of all accessories / attachment related to bill shall be 

as per the specification. 

 

g. Web based application to monitor the schedule of calibration of all 

related attachment / accessories related of bill and its relevant 

documents. The invalidity of calibration shall lead to non-acceptance of 

work or measurement and the contractor shall no be paid such non- 

accepted work or measurements. 

 

h. Submission of printed and authenticated reports to the Engineer in 

charge as and when required. 

 

i.     Point (a) to (g) above shall arranged and maintained during period 

and defect liability period. 

 

j. Cost includes rectification, fine tuning, corrections, additions and 

alterations to the system to the satisfaction of Engineer in charge. 

k.   All data generated as per this special condition of contract shall be 

the property of PWD. 

 

40.2 The contractor shall make all necessary arrangement required under 

clause 34.1 to       above (Supervising control and data acquition for 

concrete work / all cement works / masonry / plaster / testing 

equipment’s items, submission and approval of bill/s) well in advance 
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before starting of the related items of works and activities. All necessary 

arrangements so made shall be offered for inspection to Engineer in 

charges / PMC / Officer appointed by the Engineer in charge on month 

prior to the start of the related items of work. Changes if any after his 

inspection suggested by the Engineer in charge / PMC / Officer appointed 

by the engineer in charge shall be carried out at no extra cost and within 

the period of three days. A fresh request for inspection of Engineer in 

charge/ PMC / Officer appointed by the Engineer in charge after such 

rectifications shall be requested by the contractor and final approval to the 

arrangements of SCADA and submission and approval of bill/s shall be 

obtained. 
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DRAWINGS 

 

CONTRACT DRAWINGS: 

 

The contract drawings provided for tendering purpose with the tender documents 

shall be used as reference only.  Contractor should visualise the nature of type 

of work contemplated and to ensure that  the  rates  and  prices  quoted  by  him  

in  the  bill  of  quantities  take  due  consideration of the complexities of work 

involved during actual execution / construction as experienced Contractors in the 

field. 

 

The tendered rates / prices for the work shall be deemed to include the cost of 

preparation, supply and delivery of all necessary drawings, prints, tracings and 

negatives which the Contractor is required to provide in accordance with the 

contract. 

 

 

DOCUMENTATION: 

 

If  so  ordered  by  the  Engineer-in-charge  the  Contractor  will  prepare  

drawings  of  the  work  at constructed and will supply original and three copies to 

the Engineer who will verify and certify these drawings.  Final as constructed 

drawings shall then be prepared by the Contractor and supplied in triplicate along 

with a micro film of the same to the Engineer for record and reference purposes at 

the Contractor’s cost. 
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SCHEDULE A 

NAME OF WORK  :  Providing, fixing, installation, commissioning of IoT based data 

transmission system along with customized solutions & smart 

intelligent reconnaissance  system with alternative power backup 

and smart intelligent interface connectivity etc. complete  etc. 

complete at Dolwahal & Nagothane Dam.   

   

Schedule showing (approximately) the materials to be supplied from 

the Department Stores for Work contracted to be executed and preliminary and 

ancillary works and the rates at which they are to be charged for. 

 

S.N. Particulars Quantity Rate (Rs) in Credit 

Amount 

(Rs) 

Place of 

Delivery Figures Words 

1 2 3 4 5 6 7 

 

 

 

 

 

 

 

 

 

 

  

Not applicable 

  

 

Note– 

1) The person or firm submitting the tender should see that the rates in the 

above schedule are filled up by the Executive Engineer In charge on the issue 

of the form prior to the submission of the tender. 

2) The rates mentioned in Schedule “A” are inclusive of all taxes and storage 

charges. 
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Name of Work:- Providing, fixing, installation, commissioning of IoT based data transmission system along with customized 
solutions & smart intelligent reconnaissance  system with alternative power backup and smart intelligent interface 
connectivity etc. complete  etc. complete at Dolwahal & Nagothane Dam. 

SCHEDULE 'B' 

Memorandum showing items of work to be carried out 
 

Sr. 
No. 

Quantity Description of Item Rate Unit Amount  

In Figure In Words 

1 2 3 4 5 6 7 

1 1 Item No.1:- Providing, Fixing, Installation, Commissioning, 
Testing, Training & Maintaining Latest advanced Digital 
Transmission Control Protocol based Infrared, stationary 

Security Monitoring & Supervision devices with Original 
Equipment Manufacturer's (OEM) of branded companies 
alongwith CE, BIS & FCC certification for monitoring & 
supervision of entrance & exit gates / roads & essential 
locations on dam site for security of different locations of dam 
site etc. complete.  

33500.00 Rupees thirty-three 
thousand five 

hundred and paise 

nil only 

Each 33500.00 

2 4 Item No.2:- Providing, Fixing, Installation of Latest advanced 
Digital Transmission Control Protocol based Remotely 
controllable high speed mini dome outdoor Pantiltzoom Security 
Monitoring & Supervision devices with Original Equipment 

Manufacturer's (OEM) of Specified branded companies along 
with CE, BIS & FCC certification along & Weatherproof & Vandal 
proof housing for monitoring & supervision of complete site for 
overall security of site etc.complete. 

88500.00 Rupees eighty-eight 
thousand five 

hundred and paise 
nil only 

Each 354000.00 

3 1 Item No.3:- Providing, Fixing, Installation of Latest advanced 
Digital Transmission Control Protocol based 8Ch Network Video 
Recorder with Original Equipment Manufacturer's (OEM) of 
Matrix/Uniview/Wbox branded companies alongwith CE, BIS & 
FCC certification etc. complete 

53500.00 Rupees fifty-three 
thousand five 

hundred and paise 
nil only 

Each 53500.00 

4 4 Item No.4:- Providing, Fixing, Installation, Commissioning, 
Testing, Training & Maintaining of high quality, latest & advance 

Recording & Storage Unit storage capacity of minimum 1 TB 
(Tetra Byte) etc. Complete. 

4500.00 Rupees four 
thousand five 

hundred and paise 
nil only 

TB 18000.00 
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Sr. 
No. 

Quantity Description of Item Rate Unit Amount  

In Figure In Words 

1 2 3 4 5 6 7 

5 1 Item No.5:- Providing, fixing & installation of high quality, latest 
& advance Video Secure Outdoor Weatherproof Heavy Duty 
Aluminum Housing Mount Enclosure along with brackets & 
clamps etc. Complete. 

9500.00 Rupees nine 
thousand five 

hundred and paise 
nil only 

Each 9500.00 

6 18 Item No.6:- Providing, fixing & installation of high quality, latest 
& advance Industrial Grade, durable 5 V , 12 V , 24 V Dc to  
Buck & Boost Regulated Voltage Power Supply etc. Complete. 

7500.00 Rupees seven 
thousand five 

hundred and paise 
nil only 

Each 135000.00 

7 10 Item No.7:- Splicing (making joints of optical fibre cable) of FR 
grade pvc armoured multimode armoured multimode optical 
fibre cable with the help Splicing machine etc. Complete. 

5100.00 Rupees five 
thousand one 

hundred and paise 
nil only 

Each 51000.00 

8 8 Item No.8:- Supplying and erecting 30Ah Lifepo4 (Lithium Ion) 
battery etc. Complete. 

29500.00 Rupees twenty-nine 
thousand five 

hundred and paise 
nil only 

Each 236000.00 

9 34 Item No.9:- Supplying and erecting 80Ah Lifepo4 (Lithium Ion) 
battery etc. Complete. 

79500.00 Rupees seventy-nine 
thousand five 

hundred and paise 
nil only 

Each 2703000.00 

10 32 Item No.10:- Providing, fixing & installation of high quality, 
latest & advance MPPT Solar Charge Controller etc. Complete 

18500.00 Rupees eighteen 
thousand five 

hundred and paise 

nil only 

Each 592000.00 

11 58 Item No.11:- Providing, fixing & installation of class A, water 
resistant & durable, Ingress Protection 67, BIS compliant Solar 
panel etc. Complete 

21500.00 Rupees twenty-one 
thousand five 

hundred and paise 
nil only 

Each 1247000.00 
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Sr. 
No. 

Quantity Description of Item Rate Unit Amount  

In Figure In Words 

1 2 3 4 5 6 7 

12 58 Item No.12:- Providing, fixing & installation of water resistant, 
durable & weatherproof Solar stand etc. Complete. 

8500.00 Rupees eight 
thousand five 

hundred and paise 
nil only 

Each 493000.00 

13 3 Item No.13:- Supply, Installation, Testing, Intgeration & 
Commissioning of 49" LCD monitor  

87250.25 Rupees eighty-seven 
thousand two 

hundred fifty and 
paise twenty-five 

only 

Each 261750.75 

14 10 Item No.14:- Supplying and fixing 9U Hybrid IP66 outdoor 
mount server rack with pole mount bracket (Dimension- DxWxH 
- 500x550x450 mm) as per specification no. WG-NAS/RAK 

49240.80 Rupees forty-nine 
thousand two 

hundred forty and 
paise eighty only 

Each 492408.00 

15 1 Item No.15:- Supplying and fixing 24 U floor mount rack 
(Dimension-DxWxH – 800x600x1265 mm) as per specification 
No. WG-NAS/RAK 

57883.20 Rupees fifty-seven 
thousand eight 
hundred eighty-
three and paise 

twenty only 

Each 57883.20 

16 32 Item No.16:- Providing, Fixing, Installation of high quality, latest 
& advance lan to media convertor Connection device with metal 
cover etc.  Complete. 

5300.00 Rupees five 
thousand three 

hundred and paise 

nil only 

Each 169600.00 

17 7 Item No.17:- Supplying, fixing, and configuring modularised 
multi-service router 802.11/a/n/ac unified Wave 2.5 GHz, with 
RJ-45 port, supporting 1 to 13 channels for 2.4 GHz, with 
unified wireless access point complete 

216206.40 Rupees two lakhs 
sixteen thousand 

two hundred six and 
paise forty only 

Each 1513444.80 

  223 Item No.18:- Supplying and installing LSZH sheathed HDPE 
insulated copper cat-6A cable suitable for networking compliant 
with ANSI/TIA-568.2-D standards in provided conduit/casing-n-

capping as per specification no. WG-ELVC/NC 

102.00 Rupees one hundred 
two and paise nil 

only 

Mtr 22746.00 
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Sr. 
No. 

Quantity Description of Item Rate Unit Amount  

In Figure In Words 

1 2 3 4 5 6 7 

  30 Item No.19:- Supplying and fixing 2 m 24 AWG multi stranded 
UTP patch cord with RJ-45 factory crimped connector of cat 6A 
type compliant ANSI/TIA-568.2-D standards in position as per 
specification no. WG-ELVC/PC 

573.60 Rupees five hundred 
seventy-three and 
paise sixty only 

Each 17208.00 

  12 Item No.20:-Supplying, fixing, and configuring 8-ports managed 
gigabit, layer-2 switch, 10/100/1000 base-T, PoE smart switch 
plus 2 SFP erected in provided rack compliant with IEEE 802.3 
standards complete. 

29749.20 Rupees twenty-nine 
thousand seven 

hundred forty-nine 
and paise twenty 

only 

Each 356990.40 

  1 Item No.21:- Supplying, fixing, and configuring 10G Base -SR 
(SFP+) MM transceiver compliant with IEEE 802.3 standards 
erected in provided rack complete. 

55003.20 Rupees fifty-five 
thousand three and 
paise twenty only 

Each 55003.20 

  5 Item No.22:- Supplying and plugging 3 m fiber patch cord LC-LC 
MM (50) OM3 LSZH duplex complete compliant to IEC 

60793/IEC 60794 standards as per specification no. WG-
ELVC/FPC 

4096.80 Rupees four 
thousand ninety-six 

and paise eighty 
only 

Each 20484.00 

  1 Item No.23:- Supplying and fixing IP66 ABS enclosure for fiber 
splicing with raised hinged splice trays to house upto 48 fibers 
with multiple galnd entry points including heat shrink splice 
protectors complete. 

11623.20 Rupees eleven 
thousand six 

hundred twenty-
three and paise 

twenty only 

Each 11623.20 

  2 Item No.24:- Supplying, erecting & terminating 5 m HDMI cord 
low voltage grade minimum 4k compliant to be laid in provided 
conduits with male/female 19pin HDMI connectors complete. 

2878.80 Rupees two 
thousand eight 

hundred seventy-
eight and paise 

eighty only 

Each 5757.60 

  516 Item No.25:- Supplying and erecting mains with 2x1.5 sq.mm 
FRLSH copper PVC  insulated wire laid in provided 
conduit/trunking/inside pole/Bus bars or any other places as 

per specification No: WG-MA/BW 

55.20 Rupees fifty-five and 
paise twenty only 

Mtr 28483.20 

  307 Item No.26:- Supplying and erecting HMS PVC conduit FRLS 
grade 25 mm dia. With PVC accessories on wall /ceiling as per 
specification No: WG-MA/CON. 

115.20 Rupees one hundred 
fifteen and paise 

twenty only 

Mtr 35366.40 
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Sr. 
No. 

Quantity Description of Item Rate Unit Amount  

In Figure In Words 

1 2 3 4 5 6 7 

  8 Item No.27:- Providing, fixing & installation of high quality, 
latest & advance LED light system with Motion detection control 
& multicolor LED lighting (Optional) for the work of - Providing, 
fixing, installation, commissioning of latest advanced specialised 
Wi-Fi /Wired Transmission control based security monitoring & 

supervision system with smart intelligent  interface connectivity 
along with all required software, hardware, electronics, 
electrical, civil works & alternative power backup etc.  

13500.00 Rupees thirteen 
thousand five 

hundred and paise 
nil only 

Each 108000.00 

  1 Item No.28:- Supplying, installing, testing & commissioning IP 
EPABX for 10 extensions complete as per specification no. WG-
TA 

38124.00 Rupees thirty-eight 
thousand one 

hundred twenty-four 
and paise nil only 

Each 38124.00 

  2 Item No.29:- Supplying, installing, testing & commissioning IP 

telephone instrument as per specification complete. 
9046.80 Rupees nine 

thousand forty-six 
and paise eighty 

only 

Each 18093.60 

  3 Item No.30:- Providing & erecting 12 m high (clear height) 
galvanised octagonal pole with foundation bolts having bottom of 
240 mm A/F, top 90 mm A/F on provided foundation as per 
specification no. OH-PL/OPL 

41641.20 Rupees forty-one 
thousand six 

hundred forty-one 
and paise twenty 

only 

Each 124923.60 

  3 Item No.31:- Making M-20 grade reinforced cement concrete 
foundation by considering the safe soil bearing capacity at site 
as 10 T/sq.m at 1.5m depth including supply of steel, concrete, 
excavation and fixing provided nut bolts with the help of 

template, duly plastered as per design complete (for 11m & 
12.5m high octagonal/conical GI pole). 

10743.60 Rupees ten 
thousand seven 

hundred forty-three 
and paise sixty only 

Each 32230.80 

  1 Item No.32:- Providing required programming (customized / 
developed as per site requirement / in-built / on line Software) 
& Onetime Commissioning, testing & training (immediately after 
commissioning, for any number of persons) with skilled 
manpower, professional charges etc. complete. 

650693.45 Rupees six lakhs 
fifty thousand six 
hundred ninety-
three and paise 
forty-five only 

Per 
System 

650693.45 
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Sr. 
No. 

Quantity Description of Item Rate Unit Amount  

In Figure In Words 

1 2 3 4 5 6 7 

  1 Item No.33:- Service charges for providing & implementing  
services for any available network with low upload speed (Min. 5 
to 10 MBPS variable or constant) within line of sight for visual 
monitoring of remote smart dam system security monitoring 
devices from anywhere for any one permanent location including 

all necessary hardware support & one-year on-site 
comprehensive warranty & service charges etc. complete. 

15000.00 Rupees fifteen 
thousand and paise 

nil only 

Per 
SMD/ 
year 

15000.00 

  1 Item No.34:- Yearly subscription & licensee fees for Supply 
Installation testing and commissioning of Centralized Video 
monitoring Software with perpetual license for live monitoring 
and instant playback with one-year service plan & on-site 
comprehensive warranty & service charges etc. complete. 
(Centralized monitoring acts as a constant watch-dog, ensuring 
tighter security and preventing unexpected events), Live 

monitoring of events & to brings all locations closer, improving 
visibility, control, compliance and productivity, Well-planned 
and consistent security policy with centralized control through a 
single system, Single dashboard for consolidated live view of 
video from anywhere in the world, centrally defined, controlled 
and owned responsibility for video surveillance. The same shall 
be done without any additional cost with one-year on-site 
comprehensive warranty & service charges etc. complete. 

25000.00 Rupees twenty-five 
thousand and paise 

nil only 

Per 
SMD/ 
year 

25000.00 
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Sr. 
No. 

Quantity Description of Item Rate Unit Amount  

In Figure In Words 

1 2 3 4 5 6 7 

  1 Item No.35:- Supply Installation testing and commissioning of 
Video Management System (Perpetual License) including on-site 
warranty & service charges etc. complete. The Video 
Management System shall incorporate fully integrated matrix 
functionality for distributed viewing of any security monitoring 

device in the system from any smartphone or a tablet (a mobile 
device)  with the client viewer. VMS shall provide the ability to 
save any event that was tagged as an alarm (video motion 
detection, video loss or input) received, to be saved. The VMS 
shall be capable of being deployed in a virtualized environment 
without loss of any functionality. VMS shall support video 
streams up to at least 60fps Monitoring module shall allow for 
continuous monitoring of the operational status and event-
triggered alarms from, cameras and other devices. Viewing live 
video from security monitoring devices on the surveillance 
system with Playback recordings from cameras on the 
surveillance system, with a selection of advanced navigation 
tools, including an intuitive timeline browser. VMS shall support 
access and view of security monitoring device on a smartphone 
or a tablet (a mobile device) .The same shall be done without any 

additional cost with one-year on-site comprehensive warranty & 
service charges etc. complete. 

12300.00 Rupees twelve 
thousand three 

hundred and paise 
nil only 

Per 
SMD/ 
year 

12300.00 

Total Rs. 9998614.20 

Rupees ninety-nine lakhs ninety-eight thousand six hundred fourteen and paise nil only   Say Rs. 9998614.00 

 

Note: - All work shall be carried out as per specifications of the tender or as directed by engineer incharge. 
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SCHEDULE 'C'  

Name of Work:- Providing, fixing, installation, commissioning of IoT based data transmission system along with 
customized solutions & smart intelligent reconnaissance  system with alternative power backup and smart intelligent 

interface connectivity etc. complete  etc. complete at Dolwahal & Nagothane Dam. 

 

Sr.No. Description of Item Specifications  

1 

Item No.1:- Providing, Fixing, Installation, Commissioning, Testing, 
Training & Maintaining Latest advanced Digital Transmission 
Control Protocol based Infrared, stationary Security Monitoring & 
Supervision devices with Original Equipment Manufacturer's (OEM) 
of branded companies alongwith CE, BIS & FCC certification for 

monitoring & supervision of entrance & exit gates / roads & 
essential locations on dam site for security of different locations of 
dam site etc. complete.  

High quality, latest & advance, Out door IP66 (Weatherproof), 
OnVIF BULLET CAMERA must be Original Equipment 
Manufacturer's (OEM) of specified branded makes along with 
CE, BIS & FCC certification & minimum specifications - 5.0 
Megapixel, IR Bullet, IR Distance 30 to 50m, PoE, Onvif, 2.7~ 

13.5 mm motorised Varifocal with P-Iris,1/2.8" SONY 
STARVIS Series CMOS Sensor with EXMOR Technology for 
Exceptional low light performance,  True WDR with smart 
variation of exposure time & rectification of over-exposed & 
under-exposed areas,  Latest H.265 compression technique 
which saves up to  50% on bandwidth & storage, Adaptive & 
smart Streaming which reduces frame rate during no activity 
period & divides a single bitrates based on its importance,  

Greater Coverage, Intelligent Video analytics - Motion & 
Intrusion detection, Real time notification.  

2 

Item No.2:- Providing, Fixing, Installation of Latest advanced Digital 
Transmission Control Protocol based Remotely controllable high 
speed mini dome outdoor Pantiltzoom Security Monitoring & 
Supervision devices with Original Equipment Manufacturer's (OEM) 
of Specified branded companies along with CE, BIS & FCC 
certification along & Weatherproof & Vandal proof housing for 
monitoring & supervision of complete site for overall security of site 

etc.complete. 

High quality, latest & advance IP66 (Weatherproof), OnVIF 
Outdoor Pan Tilt Zoom (PTZ) cameras must be Original 
Equipment Manufacturer's (OEM) of specified branded makes 
along with CE, BIS & FCC certification & minimum 
specifications - 2.0 Megapixel,  IR Distance up to 50 mtr, PoE,  
22X digital zoom, Pan / Tilt Range Pan: 360° endless; Tilt: -
15° ~ 90°(Auto Flip), True WDR with smart variation of 

exposure time & rectification of over-exposed & under-exposed 
areas,  Latest H.265 compression technique which saves up to  
50% on bandwidth & storage, Adaptive & smart Streaming 
which reduces frame rate during no activity period & divides a 
single bitrates based on its importance,  Greater Coverage, 
Intelligent Video analytics - Motion & Intrusion detection with 



152 
 

Contractor  No. of Corrections   SDE                 Executive Engineer 
             ISD Kolad                RID Kolad 

Sr.No. Description of Item Specifications  

Real time notification. 

3 

Item No.3:- Providing, Fixing, Installation of Latest advanced Digital 
Transmission Control Protocol based 8Ch Network Video Recorder 
with Original Equipment Manufacturer's (OEM) of 
Matrix/Uniview/Wbox branded companies alongwith CE, BIS & 
FCC certification etc. complete 

High quality, latest & advance 8 Chanel Network Video 
Recorder (NVR) must be Original Equipment Manufacturer's 
(OEM) & must have Manufacturer’s Authorisation Form (MAF) 
of makes Matrix/Uniview/Wbox along with CE, BIS & FCC 
certification with minimum Specifications - Latest H.265 
compression technique which saves up to  50% on bandwidth 
& storage, VIDEO Input 8 IP Channels ,Output HDMI (2.0) – 1 
Port,  4K Decoding Technique for high resolution images with 
greater details, 12MP Recording Capability, Adaptive 

Recording(Automatically Reduces the Number of Frames 
Captured Per Second Where There is No Motion, Thereby 
Saving Storage Space up to 60%), Camera-Wise Recording 
Retention which enables flexibility of recording retention days 
based on priority of camera, Saving 30% of storage space & 
High-Throughput  for higher up-link & down-link speed ,up to 
512 Mbps Throughput. 

4 

Item No.4:- Providing, Fixing, Installation, Commissioning, Testing, 
Training & Maintaining of high quality, latest & advance Recording 
& Storage Unit storage capacity of minimum 1 TB (Tetra Byte) etc. 

Complete. 

Providing, Fixing, Installation, Commissioning, Testing, 
Training & Maintaining of high quality, latest & advance 
Recording & Storage Unit storage capacity of minimum 1 TB 

(Tetra Byte) - from factor 3.5 inch, support for advance format 
(AF) - Yes, Supporting recording technology - CMR, Cameras 
supported up to 64, drive bays supported - 8, interface 
transfer rate (Max) buffer to host - 6 GB/S, cache (MB) - 64, 
average power requirement 3 vatt read/write - 3.8, Idie 3.2, 
stand by & sleep -0.6 

5 

Item No.5:- Providing, fixing & installation of high quality, latest & 
advance Video Secure Outdoor Weatherproof Heavy Duty Aluminum 
Housing Mount Enclosure along with brackets & clamps etc. 

Complete. 

High quality, latest & advance, Industrial Grade, durable 
Video Secure Outdoor Weatherproof Heavy Duty Aluminium 
CCTV Security Surveillance Camera Housing Mount Enclosure 

along with brackets, clamps & other required hardware etc. 
complete for Providing, fixing, installation, commissioning, 
testing, maintaining & training of Latest, Advance, Digital, 
Transmission Control Protocol based Security monitoring & 
supervision System.  The  OUTDOOR CAMERA HOUSING 
WITH BACK OPENING is strong, durable & easily accessible to 
the camera via the front hinged cover and back which 
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prevents unauthorized access. Adjustable camera tray and top 

swings open make for easy installation and service. CCTV 
Camera Stand will hold a camera up to 25 kg without 
introducing unwanted resonance to its Video. suitable for 
Providing, fixing, installation, commissioning of IoT based data 
transmission system along with customized solutions & smart 
intelligent reconnaissance system with alternative power 
backup and smart intelligent interface connectivity etc. 
complete  

6 

Item No.6:- Providing, fixing & installation of high quality, latest & 
advance Industrial Grade, durable 5 V , 12 V , 24 V Dc to  Buck & 

Boost Regulated Voltage Power Supply etc. Complete. 

Providing, fixing & installation of high quality, latest & 
advance DC to DC 120 Vatt input 10 to 50 Volt to output 12 

to 70 Volt for required output of 5 V, 12 V , 24 V DC Buck & 
Boost conversion for the work of  Providing, fixing, installation, 
commissioning of IoT based data transmission system along 
with customized solutions & smart intelligent reconnaissance  
system with alternative power backup and smart intelligent 
interface connectivity etc. complete  

7 

Item No.7:- Splicing (making joints of optical fibre cable) of FR grade 
pvc armoured multimode armoured multimode optical fibre cable 
with the help Splicing machine etc. Complete. 

Splicing ( making  joints of optical fibre cable) of FR grade pvc 
armoured multimode armoured multimode optical fibre cable 
with the help of High quality, latest & advance, Industrial 

Grade Splicing machine for the work of - Providing, fixing, 
installation, commissioning of latest advanced specialised Wi-
Fi /Wired Transmission control based security monitoring & 
supervision system with smart intelligent  interface 
connectivity along with all required software, hardware, 
electronics, electrical, civil works & alternative power backup 
etc. 

8 

Item No.8:- Supplying and erecting 30Ah Lifepo4 (Lithium Ion) 
battery etc. Complete. 

Supplying and erecting 30Ah Lifepo4 (Lithium Ion) battery 
with capacity of individual cell 3.2 V - 30 AH, cell type 
prismatic, total energy of battery 384 WAH recommended 
charging current 10 AMP, recommended discharging current 
10 AMP, short circuit protection - yes, 400+/- 100 micro 
second etc.  complete for the work of  - Providing, fixing, 
installation, commissioning of latest advanced specialised Wi-
Fi /Wired Transmission control based security monitoring & 
supervision system with smart intelligent  interface 
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connectivity along with all required software, hardware, 

electronics, electrical, civil works & alternative power backup 
etc. 

9 

Item No.9:- Supplying and erecting 80Ah Lifepo4 (Lithium Ion) 
battery etc. Complete. 

Supplying and erecting 80Ah Lifepo4 (Lithium Ion) battery 
with capacity of individual cell 3.2 V -80 AH, cell type 
prismatic, total energy of battery 1024 WAH recommended 
charging current 20 AMP, recommended discharging current 
20 AMP, short circuit protection - yes, 400+ or - 100 micro 
second etc.  complete for the work of  - Providing, fixing, 
installation, commissioning of latest advanced specialised Wi-
Fi /Wired Transmission control based security monitoring & 

supervision system with smart intelligent  interface 
connectivity along with all required software, hardware, 
electronics, electrical, civil works & alternative power backup 
etc. 

10 

Item No.10:- Providing, fixing & installation of high quality, latest & 
advance MPPT Solar Charge Controller etc. Complete 

Providing, fixing & installation of high quality, latest & 
advance  MPPT Solar Charge Controller - Solar input Voltage 
12 V / 24 V auto, input current 10 to 30 A, low voltage 
protection for lithium battery 9.9 V,  low voltage recovery for 
lithium battery 11.1 V, over voltage protection for lithium 

battery 18.5 V, over voltage recovery for lithium battery 18.0 
V, supporting 3 charging mode (Bulk charge, Absorption, float 
charge), charge controller support for lead acid/lithium 
batteries/gel batteries for the work of  - Providing, fixing, 
installation, commissioning of latest advanced specialised Wi-
Fi /Wired Transmission control based security monitoring & 
supervision system with smart intelligent  interface 
connectivity along with all required software, hardware, 

electronics, electrical, civil works & alternative power backup 
etc. 
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11 

Item No.11:- Providing, fixing & installation of class A, water 

resistant & durable, Ingress Protection 67, BIS compliant Solar 
panel etc. Complete 

Providing, fixing & installation of class A, water resistant & 

durable, Ingress Protection 67, BIS complient Solar panel etc. 
CompletePoly crystalline Cells type Panel, Voltage: Voltage at 
Max Power (Vmax) - 18.05V, Open Circuit Voltage (Voc) - 
2,Compliance to IEC standards, Best in Class conversion 
efficiency,Anti-reflective coating and back surface (BSF) for 
more light absorption, Advanced EVA (ethyl vinyl acetate) 
encapsulation to give better protection to modules, High 
strength light-weight aluminium frame design for high torsion 

resistance against winds and snow loads,PID resistance 
Technology (Potential- Induced Degradation) for safety against 
substantial power loss due to stray currents triggered by 
certain climate conditions, Excellent Low light performance in 
low visibility in clouds, evening, and morning. 

12 

Item No.12:- Providing, fixing & installation of water resistant, 
durable & weatherproof Solar stand etc. Complete. 

Providing, fixing & installation of water resistant, durable & 
weatherproof Solar stand etc. Complete. Rectangular Metal 
frame, water resistant paint coats. Metallic beams. can be 
mount on ground or pillar. 

13 
Item No.13:- Supply, Installation, Testing, Intgeration & 
Commissioning of 49" LCD monitor  

Supply, Installation, Testing, Integration & Commissioning of 
49" LCD monitor at Conf. Room for display of total water 

system (Online) 

14 

Item No.14:- Supplying and fixing 9U Hybrid IP66 outdoor mount 

server rack with pole mount bracket (Dimension- DxWxH - 
500x550x450 mm) as per specification no. WG-NAS/RAK 

Supplying and fixing 9U Hybrid IP66 outdoor mount server 

rack with pole mount bracket (Dimension- DxWxH - 
500x550x450 mm) as per specification no. WG-NAS/RAK 

15 
Item No.15:- Supplying and fixing 24 U floor mount rack 
(Dimension-DxWxH – 800x600x1265 mm) as per specification No. 
WG-NAS/RAK 

Supplying and fixing 24 U floor mount rack (Dimension-
DxWxH – 800x600x1265 mm) as per specification No. WG-
NAS/RAK 

16 
Item No.16:- Providing, Fixing, Installation of high quality, latest & 
advance lan to media convertor Connection device with metal cover 
etc.  Complete. 

Providing, Fixing, Installation of high quality, latest & advance 
lan to media convertor Connection device with metal cover etc.  
Complete. 
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17 

Item No.17:- Supplying, fixing, and configuring modularised multi-

service router 802.11/a/n/ac unified Wave 2.5 GHz, with RJ-45 
port, supporting 1 to 13 channels for 2.4 GHz, with unified wireless 
access point complete 

Supplying, fixing, and configuring modularized multi-service 

router must be Original Equipment Manufacturer's (OEM) & 
must have Manufacturer’s Authorization Form (MAF) of 
Airspan Networks/Ruije Networks co. along with FCC 
certification  802.11/a/n/ac unified Wave 2.5 GHz, with RJ-
45 port, supporting 1 to 13 channels for 2.4 GHz, with unified 
wireless access point complete 

18 

Item No.18:- Supplying and installing LSZH sheathed HDPE 
insulated copper cat-6A cable suitable for networking compliant 
with ANSI/TIA-568.2-D standards in provided conduit/casing-n-
capping as per specification no. WG-ELVC/NC 

Supplying and installing LSZH sheathed HDPE insulated 
copper cat-6A cable suitable for networking compliant with 
ANSI/TIA-568.2-D standards in provided conduit/casing-n-
capping as per specification no. WG-ELVC/NC 

19 

Item No.19:- Supplying and fixing 2 m 24 AWG multi stranded UTP 
patch cord with RJ-45 factory crimped connector of cat 6A type 
compliant ANSI/TIA-568.2-D standards in position as per 
specification no. WG-ELVC/PC 

Supplying and fixing 2 m 24 AWG multi stranded UTP patch 
cord with RJ-45 factory crimped connector of cat 6A type 
compliant ANSI/TIA-568.2-D standards in position as per 
specification no. WG-ELVC/PC 

20 

Item No.20:-Supplying, fixing, and configuring 8-ports managed 
gigabit, layer-2 switch, 10/100/1000 base-T, PoE smart switch plus 
2 SFP erected in provided rack compliant with IEEE 802.3 
standards complete. 

Supplying, fixing, and configuring 8-ports managed gigabit, 
layer-2 switch, 10/100/1000 base-T, PoE smart switch plus 2 
SFP erected in provided rack compliant with IEEE 802.3 
standards complete. 

21 
Item No.21:- Supplying, fixing, and configuring 10G Base -SR 
(SFP+) MM transceiver compliant with IEEE 802.3 standards 
erected in provided rack complete. 

Supplying, fixing, and configuring 10G Base -SR (SFP+) MM 
transceiver compliant with IEEE 802.3 standards erected in 
provided rack complete. 

22 
Item No.22:- Supplying and plugging 3 m fiber patch cord LC-LC 
MM (50) OM3 LSZH duplex complete compliant to IEC 60793/IEC 

60794 standards as per specification no. WG-ELVC/FPC 

Supplying and plugging 3 m fibre patch cord LC-LC MM (50) 
OM3 LSZH duplex complete compliant to IEC 60793/IEC 

60794 standards as per specification no. WG-ELVC/FPC 

23 

Item No.23:- Supplying and fixing IP66 ABS enclosure for fiber 
splicing with raised hinged splice trays to house upto 48 fibers with 
multiple galnd entry points including heat shrink splice protectors 
complete. 

Supplying and fixing IP66 ABS enclosure for fibre splicing with 
raised hinged splice trays to house up to 48 fibers with 
multiple galnd entry points including heat shrink splice 
protectors complete. 

24 
Item No.24:- Supplying, erecting & terminating 5 m HDMI cord low 
voltage grade minimum 4k compliant to be laid in provided 
conduits with male/female 19pin HDMI connectors complete. 

Supplying, erecting & terminating 5 m HDMI cord low voltage 
grade minimum 4k compliant to be laid in provided conduits 
with male/female 19pin HDMI connectors complete. 
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25 

Item No.25:- Supplying and erecting mains with 2x1.5 sq.mm 

FRLSH copper PVC  insulated wire laid in provided 
conduit/trunking/inside pole/Bus bars or any other places as per 
specification No: WG-MA/BW 

Supplying and erecting mains with 2x1.5 sq.mm FRLSH 

copper PVC  insulated wire laid in provided 
conduit/trunking/inside pole/Bus bars or any other places as 
per specification No: WG-MA/BW 

26 
Item No.26:- Supplying and erecting HMS PVC conduit FRLS grade 
25 mm dia. With PVC accessories on wall /ceiling as per 
specification No: WG-MA/CON. 

Supplying and erecting HMS PVC conduit FRLS grade 25 mm 
dia. With PVC accessories on wall /ceiling as per specification 
No: WG-MA/CON. 

27 

Item No.27:- Providing, fixing & installation of high quality, latest & 
advance LED light system with Motion detection control & 
multicolor LED lighting (Optional) for the work of - Providing, fixing, 
installation, commissioning of latest advanced specialised Wi-Fi 
/Wired Transmission control based security monitoring & 
supervision system with smart intelligent  interface connectivity 
along with all required software, hardware, electronics, electrical, 
civil works & alternative power backup etc.  

Providing, fixing & installation of high quality, latest & 
advance LED light system with Motion detection control & 
multicolour LED lighting (Optional) for the work of - Providing, 
fixing, installation, commissioning of latest advanced 
specialised Wi-Fi /Wired Transmission control based security 
monitoring & supervision system with smart intelligent  
interface connectivity along with all required software, 
hardware, electronics, electrical, civil works & alternative 
power backup etc.  

28 
Item No.28:- Supplying, installing, testing & commissioning IP 
EPABX for 10 extensions complete as per specification no. WG-TA 

Supplying, installing, testing & commissioning IP EPABX for 
10 extensions complete as per specification no. WG-TA 

29 
Item No.29:- Supplying, installing, testing & commissioning IP 
telephone instrument as per specification complete. 

Supplying, installing, testing & commissioning IP telephone 
instrument as per specification complete. 

30 

Item No.30:- Providing & erecting 12 m high (clear height) 
galvanised octagonal pole with foundation bolts having bottom of 
240 mm A/F, top 90 mm A/F on provided foundation as per 
specification no. OH-PL/OPL 

Providing & erecting 12 m high (clear height) galvanised 
octagonal pole with foundation bolts having bottom of 240 mm 
A/F, top 90 mm A/F on provided foundation as per 
specification no. OH-PL/OPL 

31 

Item No.31:- Making M-20 grade reinforced cement concrete 
foundation by considering the safe soil bearing capacity at site as 
10 T/sq.m at 1.5m depth including supply of steel, concrete, 
excavation and fixing provided nut bolts with the help of template, 
duly plastered as per design complete (for 11m & 12.5m high 
octagonal/conical GI pole). 

Making M-20 grade reinforced cement concrete foundation by 
considering the safe soil bearing capacity at site as 10 T/sq.m 
at 1.5m depth including supply of steel, concrete, excavation 
and fixing provided nut bolts with the help of template, duly 
plastered as per design complete (for 11m & 12.5m high 
octagonal/conical GI pole). 

32 

Item No.32:- Providing required programming (customized / 
developed as per site requirement / in-built / on line Software) & 
Onetime Commissioning, testing & training (immediately after 

commissioning, for any number of persons) with skilled manpower, 
professional charges etc. complete. 

Providing on-site maintanance & services in defect liabilyty 
period of one year etc. complete for the satisfactory workoing 
of Latest, Advance, Digital, Transmission Control Protocol 

based Security monitoring & supervision System etc.complete 
for the work of - Providing, fixing, installation, commissioning 
of latest advanced specialised Wi-Fi /Wired Transmission 
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control based security monitoring & supervision system with 

smart intelligent  interface connectivity along with all required 
software, hardware, electronics, electrical, civil works & 
alternative power backup etc. 

33 

Item No.33:- Service charges for providing & implementing  services 
for any available network with low upload speed (Min. 5 to 10 MBPS 
variable or constant) within line of sight for visual monitoring of 
remote smart dam system security monitoring devices from 
anywhere for any one permanent location including all necessary 
hardware support & one-year on-site comprehensive warranty & 
service charges etc. complete. 

Service charges for providing & implementing services for any 
available network with low upload speed (Min. 5 to 10 MBPS 
variable or constant) within line of sight for visual monitoring 
of remote smart dam system security monitoring devices from 
anywhere for any one permanent location including all 
necessary hardware support & one-year on-site 
comprehensive warranty & service charges etc. complete. 

34 

Item No.34:- Yearly subscription & licensee fees for Supply 
Installation testing and commissioning of Centralized Video 
monitoring Software with perpetual license for live monitoring and 
instant playback with one-year service plan & on-site 
comprehensive warranty & service charges etc. complete. 
(Centralized monitoring acts as a constant watch-dog, ensuring 
tighter security and preventing unexpected events), Live monitoring 
of events & to brings all locations closer, improving visibility, 
control, compliance and productivity, Well-planned and consistent 

security policy with centralized control through a single system, 
Single dashboard for consolidated live view of video from anywhere 
in the world, centrally defined, controlled and owned responsibility 
for video surveillance. The same shall be done without any 
additional cost with one-year on-site comprehensive warranty & 
service charges etc. complete. 

Yearly subscription & licensee fees for Supply Installation 
testing and commissioning of Centralized Video monitoring 
Software with perpetual license for live monitoring and instant 
playback with one-year service plan & on-site comprehensive 
warranty & service charges etc. complete. (Centralized 
monitoring acts as a constant watch-dog, ensuring tighter 
security and preventing unexpected events), Live monitoring of 
events & to brings all locations closer, improving visibility, 
control, compliance and productivity, Well-planned and 

consistent security policy with centralized control through a 
single system, Single dashboard for consolidated live view of 
video from anywhere in the world, centrally defined, controlled 
and owned responsibility for video surveillance. The same 
shall be done without any additional cost with one-year on-
site comprehensive warranty & service charges etc. complete. 
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35 

Item No.35:- Supply Installation testing and commissioning of Video 

Management System (Perpetual License) including on-site warranty 
& service charges etc. complete. The Video Management System 
shall incorporate fully integrated matrix functionality for distributed 
viewing of any security monitoring device in the system from any 
smartphone or a tablet (a mobile device)  with the client viewer. 
VMS shall provide the ability to save any event that was tagged as 
an alarm (video motion detection, video loss or input) received, to be 
saved. The VMS shall be capable of being deployed in a virtualized 

environment without loss of any functionality. VMS shall support 
video streams up to at least 60fps Monitoring module shall allow for 
continuous monitoring of the operational status and event-triggered 
alarms from, cameras and other devices. Viewing live video from 
security monitoring devices on the surveillance system with 
Playback recordings from cameras on the surveillance system, with 
a selection of advanced navigation tools, including an intuitive 
timeline browser. VMS shall support access and view of security 
monitoring device on a smartphone or a tablet (a mobile device) 
.The same shall be done without any additional cost with one-year 
on-site comprehensive warranty & service charges etc. complete. 

Supply Installation testing and commissioning of Video 

Management System (Perpetual License) including on-site 
warranty & service charges etc. complete. The Video 
Management System shall incorporate fully integrated matrix 
functionality for distributed viewing of any security monitoring 
device in the system from any smartphone or a tablet (a 
mobile device)  with the client viewer. VMS shall provide the 
ability to save any event that was tagged as an alarm (video 
motion detection, video loss or input) received, to be saved. 

The VMS shall be capable of being deployed in a virtualized 
environment without loss of any functionality. VMS shall 
support video streams up to at least 60fps Monitoring module 
shall allow for continuous monitoring of the operational status 
and event-triggered alarms from, cameras and other devices. 
Viewing live video from security monitoring devices on the 
surveillance system with Playback recordings from cameras on 
the surveillance system, with a selection of advanced 
navigation tools, including an intuitive timeline browser. VMS 
shall support access and view of security monitoring device on 
a smartphone or a tablet (a mobile device) .The same shall be 
done without any additional cost with one-year on-site 
comprehensive warranty & service charges etc. complete. 
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Dolwahal Dam Google MAP 
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Dolwahal Dam Drawing 
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Nagoathane Dam Google MAP 
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Nagoathane Dam Drawing 
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MonthWise Work Program 
 

Name of Work:- Providing, fixing, installation, commissioning of IoT based data transmission system along with 

customized solutions & smart intelligent reconnaissance  system with alternative power backup and smart intelligent 

interface connectivity etc. complete  etc. complete at Dolwahal & Nagothane Dam. 

Description of Item Unit Total 
Qty 

1st & 
2nd 

Month 

 3rd & 
4th 

Month 

5th & 
6th 

Month 

7th & 
8th 

Month 

9th & 10th 
Month 

11th & 
12th 

Month 

Remarks 

Item No.1:- Providing, Fixing, Installation, 
Commissioning, Testing, Training & Maintaining 
Latest advanced Digital Transmission Control 

Protocol based Infrared, stationary Security 
Monitoring & Supervision devices with Original 
Equipment Manufacturer's (OEM) of branded 
companies alongwith CE, BIS & FCC certification 
for monitoring & supervision of entrance & exit 
gates / roads & essential locations on dam site for 
security of different locations of dam site etc. 
complete.  

No’s 1.00    1.00           

Item No.2:- Providing, Fixing, Installation of 
Latest advanced Digital Transmission Control 
Protocol based Remotely controllable high speed 
mini dome outdoor Pantiltzoom Security 
Monitoring & Supervision devices with Original 
Equipment Manufacturer's (OEM) of Specified 
branded companies along with CE, BIS & FCC 
certification along & Weatherproof & Vandal proof 
housing for monitoring & supervision of complete 

site for overall security of site etc.complete. 

No’s 4.00   4.00          

Item No.3:- Providing, Fixing, Installation of 

Latest advanced Digital Transmission Control 
Protocol based 8Ch Network Video Recorder with 
Original Equipment Manufacturer's (OEM) of 
Matrix/Uniview/Wbox branded companies 
alongwith CE, BIS & FCC certification etc. 
complete 

No’s 1.00   1.00          
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Description of Item Unit Total 
Qty 

1st & 
2nd 

Month 

 3rd & 
4th 

Month 

5th & 
6th 

Month 

7th & 
8th 

Month 

9th & 10th 
Month 

11th & 
12th 

Month 

Remarks 

Item No.4:- Providing, Fixing, Installation, 
Commissioning, Testing, Training & Maintaining 
of high quality, latest & advance Recording & 
Storage Unit storage capacity of minimum 1 TB 
(Tetra Byte) etc. Complete. 

TB 4.00  4.00          

Item No.5:- Providing, fixing & installation of high 
quality, latest & advance Video Secure Outdoor 
Weatherproof Heavy Duty Aluminum Housing 
Mount Enclosure along with brackets & clamps 
etc. Complete. 

No’s 1.00  1.00          

Item No.6:- Providing, fixing & installation of high 
quality, latest & advance Industrial Grade, 
durable 5 V , 12 V , 24 V Dc to  Buck & Boost 
Regulated Voltage Power Supply etc. Complete. 

No’s 18.00 18.00           

Item No.7:- Splicing (making joints of optical fibre 
cable) of FR grade pvc armoured multimode 
armoured multimode optical fibre cable with the 
help Splicing machine etc. Complete. 

No’s.  10.00 10.00           

Item No.8:- Supplying and erecting 30Ah Lifepo4 
(Lithium Ion) battery etc. Complete. 

No’s 8.00 8.00           

Item No.9:- Supplying and erecting 80Ah Lifepo4 
(Lithium Ion) battery etc. Complete. 

No’s 34.00 34.00           

Item No.10:- Providing, fixing & installation of 
high quality, latest & advance MPPT Solar Charge 
Controller etc. Complete 

No’s 32.00 32.00           

Item No.11:- Providing, fixing & installation of 
class A, water resistant & durable, Ingress 
Protection 67, BIS compliant Solar panel etc. 
Complete 

No’s 58.00  58.00          

Item No.12:- Providing, fixing & installation of 
water resistant, durable & weatherproof Solar 
stand etc. Complete. 

No’s 58.00 58.00           

Item No.13:- Supply, Installation, Testing, 
Intgeration & Commissioning of 49" LCD monitor  

No’s 3.00  3.00          
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11th & 
12th 
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Remarks 

Item No.14:- Supplying and fixing 9U Hybrid IP66 
outdoor mount server rack with pole mount 
bracket (Dimension- DxWxH - 500x550x450 mm) 
as per specification no. WG-NAS/RAK 

No’s 10.00 10.00           

Item No.15:- Supplying and fixing 24 U floor 
mount rack (Dimension-DxWxH – 800x600x1265 
mm) as per specification No. WG-NAS/RAK 

No’s 1.00 1.00          

Item No.16:- Providing, Fixing, Installation of high 
quality, latest & advance lan to media convertor 
Connection device with metal cover etc.  
Complete. 

No’s 32.00 32.00           

Item No.17:- Supplying, fixing, and configuring 
modularised multi-service router 802.11/a/n/ac 
unified Wave 2.5 GHz, with RJ-45 port, 
supporting 1 to 13 channels for 2.4 GHz, with 
unified wireless access point complete 

No’s 7.00  7.00          

Item No.18:- Supplying and installing LSZH 
sheathed HDPE insulated copper cat-6A cable 
suitable for networking compliant with ANSI/TIA-
568.2-D standards in provided conduit/casing-n-
capping as per specification no. WG-ELVC/NC 

Mtr 223.0
0 

223.00       

Item No.19:- Supplying and fixing 2 m 24 AWG 
multi stranded UTP patch cord with RJ-45 factory 
crimped connector of cat 6A type compliant 
ANSI/TIA-568.2-D standards in position as per 
specification no. WG-ELVC/PC 

No’s 30.00 30.00   
 
 

       

Item No.20:-Supplying, fixing, and configuring 8-
ports managed gigabit, layer-2 switch, 
10/100/1000 base-T, PoE smart switch plus 2 

SFP erected in provided rack compliant with IEEE 
802.3 standards complete. 

No’s 12.00 12.00          

Item No.21:- Supplying, fixing, and configuring 
10G Base -SR (SFP+) MM transceiver compliant 
with IEEE 802.3 standards erected in provided 
rack complete. 

No’s 1.00 1.00          
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Item No.22:- Supplying and plugging 3 m fiber 
patch cord LC-LC MM (50) OM3 LSZH duplex 
complete compliant to IEC 60793/IEC 60794 
standards as per specification no. WG-ELVC/FPC 

No’s 5.00 5.00          

Item No.23:- Supplying and fixing IP66 ABS 
enclosure for fiber splicing with raised hinged 
splice trays to house upto 48 fibers with multiple 
galnd entry points including heat shrink splice 
protectors complete. 

No’s 1.00 1.00          

Item No.24:- Supplying, erecting & terminating 5 
m HDMI cord low voltage grade minimum 4k 
compliant to be laid in provided conduits with 
male/female 19pin HDMI connectors complete. 

No’s 2.00 2.00       

Item No.25:- Supplying and erecting mains with 
2x1.5 sq.mm FRLSH copper PVC  insulated wire 
laid in provided conduit/trunking/inside 
pole/Bus bars or any other places as per 
specification No: WG-MA/BW 

Mtr. 516.0
0 

 516.00      

Item No.26:- Supplying and erecting HMS PVC 
conduit FRLS grade 25 mm dia. With PVC 
accessories on wall /ceiling as per specification 
No: WG-MA/CON. 

Mtr. 307.0
0 

307.00       

Item No.27:- Providing, fixing & installation of 
high quality, latest & advance LED light system 
with Motion detection control & multicolor LED 
lighting (Optional) for the work of - Providing, 
fixing, installation, commissioning of latest 

advanced specialised Wi-Fi /Wired Transmission 
control based security monitoring & supervision 
system with smart intelligent  interface 
connectivity along with all required software, 
hardware, electronics, electrical, civil works & 
alternative power backup etc.  

No’s 8.00 8.00       
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Item No.28:- Supplying, installing, testing & 
commissioning IP EPABX for 10 extensions 
complete as per specification no. WG-TA 

No’s 1.00 1.00       

Item No.29:- Supplying, installing, testing & 

commissioning IP telephone instrument as per 
specification complete. 

No’s 2.00 2.00       

Item No.30:- Providing & erecting 12 m high (clear 
height) galvanised octagonal pole with foundation 
bolts having bottom of 240 mm A/F, top 90 mm 
A/F on provided foundation as per specification 
no. OH-PL/OPL 

No’s 3.00 3.00       

Item No.31:- Making M-20 grade reinforced 
cement concrete foundation by considering the 
safe soil bearing capacity at site as 10 T/sq.m at 
1.5m depth including supply of steel, concrete, 
excavation and fixing provided nut bolts with the 
help of template, duly plastered as per design 
complete (for 11m & 12.5m high 
octagonal/conical GI pole). 

No’s 3.00 3.00       

Item No.32:- Providing required programming 
(customized / developed as per site requirement / 
in-built / on line Software) & Onetime 
Commissioning, testing & training (immediately 
after commissioning, for any number of persons) 
with skilled manpower, professional charges etc. 

complete. 

Per 
syste
m 

1.00   1.00      

Item No.33:- Service charges for providing & 

implementing  services for any available network 
with low upload speed (Min. 5 to 10 MBPS 
variable or constant) within line of sight for visual 
monitoring of remote smart dam system security 
monitoring devices from anywhere for any one 
permanent location including all necessary 
hardware support & one-year on-site 
comprehensive warranty & service charges etc. 

Per 

SMD/ 
Year 

1.00 1.00 



170 
 

Contractor  No. of Corrections   SDE                 Executive Engineer 
             ISD Kolad                RID Kolad 

Description of Item Unit Total 
Qty 

1st & 
2nd 

Month 

 3rd & 
4th 

Month 

5th & 
6th 

Month 

7th & 
8th 

Month 

9th & 10th 
Month 

11th & 
12th 

Month 

Remarks 

complete. 

Item No.34:- Yearly subscription & licensee fees 
for Supply Installation testing and commissioning 
of Centralized Video monitoring Software with 
perpetual license for live monitoring and instant 
playback with one-year service plan & on-site 
comprehensive warranty & service charges etc. 
complete. (Centralized monitoring acts as a 
constant watch-dog, ensuring tighter security and 
preventing unexpected events), Live monitoring of 
events & to brings all locations closer, improving 

visibility, control, compliance and productivity, 
Well-planned and consistent security policy with 
centralized control through a single system, 
Single dashboard for consolidated live view of 
video from anywhere in the world, centrally 
defined, controlled and owned responsibility for 
video surveillance. The same shall be done 
without any additional cost with one-year on-site 

comprehensive warranty & service charges etc. 
complete. 

Per 
SMD/ 
Year 

1.00 1.00 

Item No.35:- Supply Installation testing and 
commissioning of Video Management System 
(Perpetual License) including on-site warranty & 
service charges etc. complete. The Video 
Management System shall incorporate fully 
integrated matrix functionality for distributed 
viewing of any security monitoring device in the 

system from any smartphone or a tablet (a mobile 
device)  with the client viewer. VMS shall provide 
the ability to save any event that was tagged as an 
alarm (video motion detection, video loss or input) 
received, to be saved. The VMS shall be capable of 

Per 
SMD/ 
Year 

1.00 1.00 
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being deployed in a virtualized environment 
without loss of any functionality. VMS shall 
support video streams up to at least 60fps 
Monitoring module shall allow for continuous 
monitoring of the operational status and event-
triggered alarms from, cameras and other devices. 
Viewing live video from security monitoring 
devices on the surveillance system with Playback 
recordings from cameras on the surveillance 
system, with a selection of advanced navigation 

tools, including an intuitive timeline browser. 
VMS shall support access and view of security 
monitoring device on a smartphone or a tablet (a 
mobile device) .The same shall be done without 
any additional cost with one-year on-site 
comprehensive warranty & service charges etc. 
complete. 

 


